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INSTITUTE OF NANO SCIENCE AND TECHNOLOGY 

Habitat Centre, Sector-64, Phase-X, Mohali-160062 

 

Tender document for the 

NAME OF WORK: Construction & Development of Campus of Institute of Nano Science &   

Technology at Knowledge City, Sector-81, Mohali (Punjab)]. SH: 

Horticulture and Landscaping Works.      

 

(Two Bid System) 

Percentage Rate Tender for Works 

PART A 

Technical / Eligibility Bid 

Notice Inviting Tender, Eligibility Criteria, General Conditions of Contract 

PART B 

Particular Specifications 

Tender Drawings 

PART C 

Financial Bid 

May, 2019 
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INSTITUTE OF NANO SCIENCE &TECHNOLOGY 

Habitat Centre, Sector-64, Phase-X, Mohali-160062 

 

1.0. Press Notice 

 

 

 

NOTICE INVITING TENDER 

The Director, Institute of Nano Science & Technology, Mohali ( INST ), on behalf of INST, 

Mohali invites percentage rate bids from approved and eligible (Horticulture) contractors of 

CPWD, Punjab PWD Chandigarh UT( Administration) for the under Mentioned work. 

 

NIT NO: 01/INST/2019-20 

Name of work: Construction & Development of Campus of Institute of Nano Science 

&Technology at Knowledge City, Sector-81, Mohali (Punjab)]. SH: 

Horticulture and Landscaping Works. 

Estimated cost put to tender                            : ₹1, 04, 30,538/- 

Earnest Money                                                : ₹2, 08,610 /-. 

Period of Completion                                       : 06 (Six) Months (180 days) 

Pre Bid conference on                                            : 31-05-2019 at INST 

Uploading of clarification on website               : 07-06-2019 

Last Date and Time for Submission of Tender: On or before17-06-2019till 3.00 PM 

 

For NIT/Tender Documents Details/downloads or any other correction /amendments 

/modification / extension till the last date of submission of bids, can be downloaded free of 

cost from the website: www.inst.ac.in or www.eprocure.gov.in 

 

 

 

 

 

 

http://www.inst.ac.in/
http://www.eprocure.gov.in/
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2.0. PART-A: TECHNICAL/ELIGIBILITY BID 

2.1 NIT/TENDER DOCUMENT 

The Director, Institute of Nano Science & Technology, Mohali (INST) invites percentage rate 

bids from approved & eligible (Horticulture) contractors of CPWD, Punjab PWD Chandigarh 

UT( Administration) for the under Mentioned work.: N.I.T. No.: 01/INST/2019-20 

Name of work: Construction & Development of Campus of Institute of Nano Science &   

Technology at Knowledge City, Sector-81, Mohali (Punjab)].SH:   

Horticulture and Landscaping Works. 

Estimated Cost put to tender ₹ 1,04,30,538/- 

Period of Completion 06 (Six) Months 

Earnest Money Deposit: ₹ 2,08,610/- 

Performance Guarantee 5% of tendered value of schedule 

Security Deposit 2.5% of tendered value 

Tender to be uploaded on website On 23-05-2019 

Last Date of submission of pre-bid queries 

in excel sheet by e-mail only. 

On 28-05-2019 Up to 5:00 PM 

Date of Pre bid Meeting & Venue on  31-05-2019 at11:00 AM at INST Mohali 

Uploading Pre bid Clarification/ 

amendments, if any 

On  07-06-2019 

Date and time of opening of 

Financial bid 

To be intimated later 

Validity of offer 60 days from the date of opening of Tender 

 

Certified that this NIT contains Part - A from page 2 to 38, Part – B from page 1 to 39 and 

Part - C from page 1 to 6. 

This NIT amounting to ₹1,04,30,538/- (Rupees One Crore Four Lakh Thirty Thousand Five 

Hundred Thirty Eight Only) is hereby approved. 

        PMC Architect, 

(Tata Consulting Engineers)       (Sikka Architect Associates) 

  

 

 

Consultant (Engineering) 

 

 

Director, 

      Institute of Nano Science & 

Technology     
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2.2. INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR TENDERING FORMING 

PART OF BID DOCUMENT. 

The Director, Institute of Nano Science & Technology, Mohali (INST) invites percentage rate 

bids from approved & eligible (Horticulture) contractors of CPWD, Punjab PWD Chandigarh 

UT( Administration) for the under Mentioned work :  

 

S. 
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NAME OF WORK: Construction 

&Development of Campus of 

Institute of Nano Science &   

Technology at Knowledge City, 

Sector-81, Mohali (Punjab)]. SH:   

Horticulture and Landscaping 

Works. 
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1.  The bidder is required to quote his rate in percentage above / below the estimated 

cost of work i.e. ₹1,04,30,538/- 

 

2. The tender document consisting of specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be compiled with and other necessary documents can be seen and 

Downloaded from website www.inst.ac.in or www.eprocure.gov.in free of cost. 

 

3. The intending bidder should read the schedule of quantities, additional conditions, 

additional specifications, particular specifications, CPWD- 6 and other terms and 

conditions given in the NIT. He should only submit his bid if he considers himself 

eligible and he is in possession of all the documents required. The bidder should also 

read the General Conditions of Contract for CPWD Works 2014 with up to date 

correction slips, which is available with Government of India Publications. 

 

4. Information and Instructions for bidders posted on website shall form part of bid      

document. 

5. The Tender can only be submitted after deposing of original EMD in the form of 

Demand Draft or Pay Order or Banker’s Cheque or Fixed Deposit Receipts and Bank 

Guarantee of any scheduled Bank towards EMD in favour of Director, INST, Mohali, 

be submitted along with the tender documents. 

. 

http://www.inst.ac.in/
http://www.eprocure.gov.in/
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ELIGIBILITY CRITERIA 

 

The contractors who fulfil the following requirements shall be eligible to apply. Joint 

ventures are not accepted. 

 

(a) CPWD Class – I ( Horticulture) 

 

(b) For other Contractor enlisted with CPWD (except Class-I Horticulture), PWD Punjab 

& U.T.Administration, Chandigarh, who fulfil the following requirements, shall also 

be eligible to tender.  

 

(i) Three similar completed works each costing not less than ₹41.72 Lakh 
OR 

(ii) Two similar completed works each costing not less than ₹62.58 Lakh 
OR 

(iii) One similar completed work costing not less than ₹ 83.44 Lakh 
 

Similar work shall mean completed work containing items of Horticulture and 

Landscaping Works. 

 
The definite proof from the appropriate authority not less than Executive Engineer or 

equivalent rank of having satisfactorily completed the works as mentioned below during 

the last Seven years ending previous day of last day of submission of Bids 

 

(c) The enlistment of contractors should be valid on last date of submission of tenders. In 

case only the last date of submission of tender is extended, the enlistment of 

contractor should be valid on the original date of submission of tender.  
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Receipt of deposition of original EMD 

 

 (Receipt No....................../ Date.....................) 

 

 

1 Name of work Construction & Development of Campus of Institute of      

Nano Science &   Technology at Knowledge City,         

Sector-81, Mohali (Punjab)].SH:  Horticulture and 

Landscaping Works. 

2 NIT No 01/INST/2019-20 

3 Estimated Cost ₹ 1,04,30,538/- 

4 Amount of Earnest 

Money Deposit 

₹ 2,08,610 /- 

5 Last date of 

submission of bid 

Upto 3:00 PM on 17-06-2019 

 

(# To be filled by EMD receiving Officer) 

1 Name of Contactor   

2 Form of EMD   

3 
Amount Earnest 

Money Deposit 

  

4 
Date of submission 

of EMD 

  

 

Signature, Name and Designation of EMD  

Receiving officer (FO. INST)  

Along with Office Stamp     
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CPWD-6 FOR TENDERING 

 

Percentage rate bids are invited on behalf of Institute of Nano Science and Technology, 

Mohali from approved and eligible (Horticulture ) contractors of CPWD, Punjab PWD & 

U.T. Administration, Chandigarh for the work of:- Construction & Development of 

Campus of Institute of Nano Science &   Technology at Knowledge City, Sector-81, 

Mohali (Punjab)].SH:   Horticulture and Landscaping Works.” 

 

 The enlistment of the contractors should be valid on the last date of submission of 

bids. 

In case the last date of submission of bid is extended, the enlistment of contractor 

should be valid on the original date of submission of bids. 

1. The work is estimated to cost ₹1,04,30,538/-. This estimate, however, is given 

merely as a rough guide. 

2. Agreement shall be drawn with the successful bidders on prescribed Form No. 

CPWD 7 which is available as a Govt. of India Publication and also available on 

CPWD website. Bidders shall quote his rates as per various terms and conditions of 

the said form which will form part of the agreement. 

3.  The time allowed for carrying out the work will be 180 days from the date of start as 

defined in schedule ‘F’ or from the first date of handing over of the site, whichever is 

later, in accordance with the phasing, if any, indicated in the bid documents. 

4. The site for the work is available. 

5.  The architectural & structural drawing shall be made available in phased manner as 

per requirement of the same as per approved programme of completion submitted 

by the contractor after award of the work.  

6. The bid document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the 

contract to be complied with and other necessary documents except Standard 

General Conditions of Contract Form can be seen from 

website:www.eprocure.gov.in or www.inst.ac.in free of cost. 

7.  When tenders are invited in three stage system and if it is desired to submit revised 

financial bid then it shall be mandatory to submit revised financial bid. If not 

submitted then the bid submitted earlier shall become invalid. 

 

8. Earnest Money ₹ 2,04,610 /- can be paid in the form of Demand Draft or Pay order 

or Banker’s Cheque or Fixed Deposit Receipt (drawn in favour Director, INST, 

Mohali payable at Mohali) along with Bank Guarantee of any Scheduled Bank, 

wherever applicable in accordance with the Form annexed hereto having validity for 

6 months or more from the last date of receipt of tenders shall be submitted with the 

tender. 

http://www.eprocure.gov.in/
http://www.inst.ac.in/
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A part of earnest money is acceptable in the form of bank guarantee also. In such 

case, 50% of earnest money or ₹ 20 lakh, whichever is less, will have to be 

deposited in shape prescribed above, and balance may be deposited in shape of 

Bank Guarantee of any schedule bank having validity for 6 months or more from 

the last date of receipt of bids. 

The original EMD can be deposited by the bidder, before opening of Eligibility/ 

Technical Bid, in the office of the Director, Institute of Nano Science and 

Technology, Mohali, or along with tender documents in separate envelope, failing 

which the tender shall be rejected. 

 

The INST bank details of are as follows: 

1. Account Name :  Director, INST, Mohali 

2. Name of Bank :  Canara Bank 

3. Bank Address :  Sector-34A,Chandigarh-160022 

4. Type of Account :  Current Account 

5. Account No. :  2452201001102 

6. IFSC Code :  CNRB0002452 

7.  MICR Code :  160015003 

 

 

Copy of Enlistment Order and certificate of work experience and other documents as 

specified in the press notice shall be submitted with the tender. However, certified 

copy of all the documents as specified in press notice shall have to be submitted by 

the lowest bidder only within a week physically in the office of the tender opening 

authority. 

Bid/ tender documents submitted by intending bidders shall be opened only of 

those bidders, whose original EMD deposited along with the tender and other 

documents placed envelope are found in order. 

 The bid documents are to be deposited upto 3:00 PM on 17.06.2019 and shall be 

opened at 3:30 PM on 17.06.2019.  

9.0 “Submission of Tender” 

Tender shall be submitted by the bidders in three envelopes along with letter of 

transmittal as attached with this document in the following manner: 

 

Envelope No- 1 shall contain the EMD 

 

Envelope No-2 shall contain signed and stamped documents confirming the 

eligibility of the bidder (Technical Bid) 

 

Envelope No-3 shall contain singed and stamped price bid (Financial Bid). 
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Bidder shall clearly mention the envelope No. on each envelope. All envelopes shall 

be put together in one large envelope and submitted. Addressed to:  

The Director, 

Institute of Nano Science & 

Technology Habitat Centre, 

Sector-64, Phase-X, 

Mohali-160062 

Sub: NIT No.: 1/INST/2019-20 for the work “Construction & Development of Campus 

of Institute of Nano Science &   Technology at Knowledge City, Sector-81, Mohali. 

(Punjab)].SH:   Horticulture and Landscaping Works.” 

 

10.  The bid submitted shall become invalid if: 

(i) The bidders is found ineligible.  

(ii) The bidder does not deposit original EMD with the office of Director INST, Mohali or 

along with the tender documents in a separate envelope.  

(iii) The bidder does not submit all the documents as stipulated in the bid document 

including the copy of receipt for deposition of original EMD in the INST, Office. 

(iv)  If any discrepancy is noticed between the documents at the time of submission of 

bid by the lowest tenderer in the office of tender opening authority. 

(v) if a bidder does not quote any percentage above / below on the total amount of the 

tender or any section / Sub head in percentage rate tender, the tender shall be 

treated as invalid and will not be considered as lowest tenderer. 

vi In the event of tender being submitted by a firm, it must signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power of attorney authorizing him to do so, such power 

of attorney to be produced with the tender and it must disclose that the firm is duly 

registered under the Indian Partnership Act. 

11. Opening of technical bid and financial 

 

After technical evaluation of applications of bidders, a list of short listed bidders will 

be prepared, whose eligibility documents are found to be in order.  

 

Thereafter the financial bids of only the verified eligible bidders shall be opened at 

the notified time, date and place in the presence of the qualified bidders or their 

representatives.  

 

The bid shall remain valid for a period of 60 days from the date of opening of 

Technical bid. 
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12.  The contractor whose Bid is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the bid amount within the period specified in 

Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled bank/Banker’s 

cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of 

any Scheduled Bank (in case guarantee amount is less than Rs. 1, 00,000/-) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed form. In 

case the contractor fails to deposit the said performance guarantee within the period 

as indicated in Schedule ‘F’, including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the 

contractor. The earnest money deposited along with the tender shall be returned 

after receiving aforesaid performance guarantee. The contractor whose bid is 

accepted will also be required to furnish either copy of applicable licenses/registration 

or proof of applying for obtaining labour license, registration with EPFO, ESIC and 

BOCW Welfare Board and Programme Chart (Time and Progress) within the period 

specified in Schedule F.  

13. The letter of award shall be issued to the lowest contractor only on receipt of 

applicable labour licenses, registration with EPFO, ESIC and BOCW Welfare Board 

or on submitting the proof of applying thereof. No running Account Bill shall be paid 

for the work till the labour licenses, registration with EPFO, ESIC and BOCW Welfare 

Board, whatever applicable are received from the contractor by the Officer-in-Charge. 

14. The contractor shall submit a programme chart (Time & Progress) for each milestone 

along with performance guarantee and get it approved from the department.  

 

15. Intending Bidders are advised to inspect and examine the site and its surroundings 

and satisfy themselves before submitting their bids as to the nature of the ground and 

sub-soil (so far as is practicable), the form and nature of the site, the means of 

access to the site, the accommodation they may require and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A bidder shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charge 

consequent on any misunderstanding or otherwise shall be allowed. The bidders 

shall be responsible for arranging and maintaining at his own cost all materials, tools 

& plants, water, electricity access, facilities for workers and all other services required 

for executing the work unless otherwise specifically provided for in the contract 

documents. Submission of a bid by a bidders implies that he has read this notice and 

all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, 

tools and plant, etc. will be issued to him by the Government and local conditions and 

other factors having a bearing on the execution of the work.  
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16.  The competent authority on behalf of the Director, INST, Mohali does not bind itself 

to accept the lowest or any other bid and reserves to itself the authority to reject any 

or all the bids received without the assignment of any reason. All bids in which any 

of the prescribed condition is not fulfilled or any condition including that of 

conditional rebate is put forth by the bidders shall be summarily rejected. 

17.    Canvassing whether directly or indirectly, in connection with bidders is strictly 

prohibited and the bids submitted by the contractors who resort to canvassing 

will be liable for rejection. 

 

18.  The competent authority on behalf of Director, INST Mohali reserves to himself 

the right of accepting the whole or any part of the bid and the bidders shall be 

bound to perform the same at the rate quoted. 

19.  The contractor shall not be permitted to bid for works in the INST / CPWD 

Circle (Division in case of contractors of Horticulture/ Nursery category) 

responsible for award and execution of contracts, in which his near relative is 

posted a Divisional Accountant or as an officer in any capacity between the 

grades of Superintending Engineer and Junior Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to 

any gazetted officer in the Central Public Works Department or in the Ministry 

of Urban Development. Any breach of this condition by the contractor would 

render him liable to be removed from the approved list of contractors of this 

Department. 

20.  No Engineer of Gazetted Rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 

Government of India is allowed to work as a contractor for a period of one year 

after his retirement from Government service, without the prior permission of 

the Government of India in writing. This contract is liable to be cancelled if 

either the contractor or any of his employees is found any time to be such a 

person who had not obtained the permission of the Government of India as 

aforesaid before submission of the bid or before submission of the bid or 

engagement in the contractor’s service. 

21.  The bid for the works shall remain open for acceptance for a period of Sixty 

(60) days from the date of opening of technical bid in case bids are on 2 

or 3 bid/ envelop system. If any bidders withdraws his bid before the said 

period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to 

the department, then the Government shall, without prejudice to any other right 

or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

Further the bidders shall not be allowed to participate in the re-bidding process 

of the work. 
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22.  This notice inviting Bid shall form a part of the contract document. The 

successful bidder/ contractor, on acceptance of his bid by the Accepting 

Authority shall within 60 days from the stipulated date of start of the work, sign 

the contract consisting of: 

a) The Notice Inviting Bid, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the bid as uploaded at the 

time of invitation of bid and the rates quoted online at the time of submission of 

bid and acceptance thereof together with any correspondence leading thereto 

b) Standard C.P.W.D. Form 7. 

c) Standard General Condition of Contract for CPWD 2014 (including SP XX 

dated amended upto last date of receipt of tender). 

23.    In case any discrepancy is noticed between the documents as uploaded at the time of 

submission of the bid online and hard copies as submitted physically in the office of 

Executive Engineer, then the bid submitted shall become invalid and the Government 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the 

said earnest money as aforesaid. Further the bidder shall not be allowed participate in 

the retendering process of the work.  

24. GST or any other tax applicable in respect of inputs procured by the contractor 

for this contract shall be payable by the contractor and Government will not 

entertain any claim whatsoever in respect of the same. However, component of 

GST at time of supply of service (as provided in CGST Act 2017) provided by 

the contract shall be varied if different from that applicable on the last date of 

receipt of tender including extension if any. 

 

25.  The contractor whose bid is accepted will also be required to furnish either copy of   

applicable licenses/registrations of proof of applying for obtaining labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board and Programme Chart     

(Time and Progress) with the period specified in schedule F. The letter of award shall 

be issued to the lowest contractor only on receipt of applicable labour licenses, 

registration with EPFO, ESIC and BOWC Welfare Board or on submitting the proof of 

applying thereof. No Running Account bill shall be paid for the work till the applicable 

labour licenses, registration with EPFO, ESIC and BOCW Welfare board, whatever 

applicable are received from the contractor by the Engineer in-Change. 

  

 

Director, INST, Mohali 
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CPWD FORM NO. 7 

GOVERNMENT OF INDIA 

INSTITUTE OF NANO SCIENCE, PUNJAB. 

STATE:                                                                                        Punjab 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

Name of work: Construction & Development of Campus of Institute of Nano 

Science &   Technology at Knowledge City, Sector-81, Mohali (Punjab)].         

SH: Horticulture and Landscaping Works.” to be submitted the offline by 3:00 PM 

on 17-06-2019 to the Director, INST, Mohali to be opened in presence of tenderers 

who may be present at 3:30 PM on 17-06-2019 in the office of Director, INST, 

Mohali. 

TENDER 

I/We have read and examined the Notice Inviting Tender, Schedule A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, 

Conditions of Contract, Clauses of Contract, Special Conditions, Schedule of Rate and 

other documents and Rules referred to in the conditions of contract and all other 

contents in the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the Director, INST, 

Mohali within the time specified in Schedule ‘F’, viz. Schedule of Quantities and in 

accordance in all respects with the Specifications, Designs, Drawings and instructions 

in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of Contract and with such materials as are provided for, by and in respects 

in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for 60 Sixty days from the date of opening of tender 

and not to make any modifications in its terms and conditions. 

A sum of ₹ 2,08,610/- is hereby forwarded in FDR of a Scheduled Bank/ Demand Draft 

of a Scheduled Bank/ Bank guarantee issued by a scheduled bank as earnest money. 

If I/we fail to furnish the prescribed Performance Guarantee within prescribed period, 

I/we agree that the said Director, INST, Mohali or his successor in office shall without 

prejudice to any other right or remedy be at liberty to forfeit the said Earnest Money 

absolutely. Further, if I/we fail to commence work as specified, I/we agree that Director, 

INST, Mohali or his successors in office shall, without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said Performance Guarantee 

absolutely. The said   Performance Guarantee shall be a guarantee to execute all the 

works referred to in the tender documents upon the terms and conditions contained or 

referred to those in excess of that limit at the rates to be determined in accordance with 

the provision contained in Clause 12.2 & 12.3 of the tender form. Further, I/We agree 

that in case of forfeiture of earnest money or Performance Guarantee as 

aforesaid, I/We shall be debarred for participation in the re-tendering process of 

the work.  
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I/ We undertake and confirm that eligible similar work(s) has/ have not been got 

executed through another contractor on back to back basis. Further that, if such a 

violation comes to the notice of INST, Mohali, then I/we shall be debarred for tendering 

in INST, Mohali in future forever. Also, if such a violation comes to the notice of INST, 

Mohali before date of start of work, the Engineer-in-Charge shall be free to forfeit the 

entire amount of Earnest Money Deposit/ Performance Guarantee. 

I/We hereby declare that I/we shall treat the tender documents, drawings and other 

records connected with the work as Secret / Confidential documents and shall not 

communicate information / derived therefrom to any person other than a person to 

whom I/we am/are may authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State. 

 

 

 

 

 

Dated .......................XX   Signature of 

Contractor.................................... 

Witness: - .................XX.   Postal Address: - 

............................................... 

Address: - .................XX. 

Occupation: - ...........XX. 

      Telephone No. 

      Mobile:- 

      E-Mail:- 
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ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the INST, Mohali for a sum of 

₹......................... (Rupees..................................................................................... 

 The letters referred to below shall form part of 

this contract agreement.    For & on behalf of INST, Mohali 

 

i)    ……………… XXX   

 Signature................................................ 

 ii)   ……………… XXX  

iii)   ……………… XXX  

iv)   ……………… XXX  

 

Dated: .................................                                       Authorized Signatory, INST 

 

XXX: To be filled by the INST 

XX: To be filled by the Contractor 
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PERFORMA OF SCHEDULES (A TO F) 

SCHEDULE ‘A’ 

Schedule of quantities- As per Part –C of Page – 1-7 

SCHEDULE ‘B’ 

Schedule of materials to be issued to the contractor. 

S. No. Description of item.  Quantity. Rate in figures & words     Place of  

       at which the material will          issue 

       be charged to the contractor 

 (1)  (2)      (3)         (4)              (5) 

  NIL 

        

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

 

S.No.  Description.  Hire charges per day                   Place of Issue 

     

NIL 

 

SCHEDULE ‘D’  

Extra schedule for specific requirements/ documents for the work, if any. 

a) Technical Specifications.   -  Part – B - Page No. 2 to 157 

b) Tender drawings List                       -  Part–B–Annexure –I 

c) Special Conditions                                   - Part –B- Page No.  to.      
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SCHEDULE ‘E’ 

Schedule of component of other materials, Labour, POL etc., for price escalation.  

CLAUSE 10C   :  Not Applicable  

CLAUSE 10 CA   :  Not Applicable  

CLAUSE 10CC    :  Not applicable 

 

Name of work             : Construction& Development of Campus of Institute of Nano 

Science &   Technology at Knowledge City, Sector-81, Mohali 

(Punjab)].SH:   Horticulture and Landscaping Works.” 

1. Reference to General Conditions of Contract:      General Conditions of Contract 

2014 with amendments   issued up to the last date of submission of tender.  

 

2 Estimated Cost of work         : ₹ 1, 04, 30, 538/- 

3        Earnest Money                     : ₹ 2, 08, 610 /- (To be returned after receiving  

Performance guarantee). 

4        Performance Guarantee   5% of tendered value 

5        Security Deposit    2.5% of tendered value  

 

SCHEDULE ‘F’: 

General Rules & Directions: 

 

Officer Inviting Tender                                   : Director, INST, Mohali. 

Maximum Percentage for quantity of items 

Work to be executed beyond which rates 

are to be determined in accordance with  

 

Clauses 12.2 & 12.3    : Refer Clause-12 below 

 

Definitions: 

Engineer-in-Charge:                 Consultant (Engg), INST 

Accepting Authority:    Director, INST, Mohali (Pb) 

PMC (Project Management Consultant): Tata Consulting Engineers (TCE) 

Architect         :        Sikka Architects & Associates 

Percentage on cost of materials and labour  15% 

To cover all overheads and profits 
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Standard Schedule of Rates:  Delhi Schedule of Rates 2018 (Horticulture) with correction 

slips upto date of receipt of tender. 

Department      : Institute of Nano Science and Technology, Mohali.  

Standard CPWD Contract Form: Form GCC 2014, CPWD Form 7 modified & duly amended 

upto date of submission of tender.  

Clause-1: 

1. 

 

 

Time allowed for submission of 

Performance guarantee from date of 

issue of letter of acceptance, in days. 

10 days 

2. 
Maximum allowable extension 

with late fee @ 0.10% per day of 

performance guarantee amount 

beyond the period as provided in 

(i) above 

 

 

1 to 5 Days 

 

 

 

Clause-2: i Authority for fixing compensation under 

clause 2 

Director, INST Mohali 

ii Whether Clause 2(A) shall be 

applicable 

Not Applicable 

CLAUSE 5  

 

Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start. 

15Days 

 Mile Stone Table of Milestones (Refer Part

A, Page No.-24) 

 Time allowed for execution of work 180 days 

 
Authority to decide 

 

 

i Extension of time Director, INST, Mohali (Pb.) 

ii Re-scheduling of Mile stone Director, INST, Mohali (Pb.) 

iii Shifting of Date of Start in  case of 

delay in handing over of site                     

Director, INST, Mohali (Pb.) 

Clause 6, 6A  

 Clause applicable – (6 or 6A) Clause-6A (Computerized 

Measurement to be submitted 

by agency) 
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Clause 7 Gross work to be done together with 

net payment /adjustment of advances 

for material collected, if any, since the 

last such payment for being eligible to 

interim payment. 

₹ 20 Lakh 

Clause-10-

B (ii):  

Whether clause 10-B (ii) shall be 

applicable 

Yes 

Clause-10-C 
Component of Labour expressed as 

percent of total value of work.  

Not applicable 

Clause-10 CA: 
 

Not applicable 

 
Clause 10 CC to be applicable in 

contracts with stipulated period 

of completion exceeding the 

period shown in the next column 

 

 

Not applicable 

Schedule of component of other materials, Labour, POL etc. for price 

escalation: 

 
Component of civil construction 

materials (except materials 

covered under clause 10CA) 

expressed as percent of total 

value of work  

Component of Labour expressed 

as percent of total value of work.  

Component of P.O.L. expressed 

as percent of total value of work. 

 

 

 

 

Not applicable 

Clause-11 
Specifications to be followed for  

execution of work 

 

As per Part B (Page no. 2-

37) 

& 

C.P.W.D. Specifications 

2009 Vol. I & II                      

with up to date correction 

slips till receipt of tender 

Horticulture Specifications  
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Clause-17:        

Defect Liability Period  24 Months  

Clause-12: Type of Work Project and original works 

12.2 & 12.3      Deviation limit beyond which  clause 

12.2 & 12.3 shall apply   for Building 

work                           

50% 

12.5(i) Deviation limit beyond which  clause 

12.2 & 12.3 shall apply  for 

foundation works (except earth 

work)             

50% 

  (ii)  Deviation limit for items in earth  

work subhead of DSR or related 

items 

100% 

Clause-16: Competent Authority for  deciding 

reduced rates 

Director, INST, Mohali 
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Clause-18: List of mandatory machinery tools  

& Plants to be deployed by the  

  Contractor at site    N.A. 

Clause-25: Dispute Redressal Committee (DRC) 

Constitution of Dispute Redressal 

Committee (DRC) 

Competent Authority to 

appoint DRC. 

DRC Constituted vide No. 15(3)/2019-INST 

dated 18-03-2019 (Annexure – 1) (Part A 

page  38) 

Director, INST, Mohali 

Clause-36 (i) 

S

r

.

N

o 

Minimum 

Qualificati

on of 

Technical 

Represen

tative 

Discipline Designation 

(Principal 

Technical/ 

Technical 

Representati

ve) 

Minimu

m 

Experie

nce 

Numb

er 

Rate at which 

recovery shall be 

made from 

contractor in the 

event of non-

deployment. 

Figure

s 

Words 

1

. 

Graduate 

Enginee

r 

Electrical 

/ 

Electroni

cs 

Principal 

Technical 

representati

ve 

5 Years 1 No ₹ 

25,000

/- per 

month 

₹Twenty 

Five 

thousand 

only per 

month 

 

1. Assistant Engineers retired from Government services who are holding Diploma will be 

treated at par with Graduate Engineers.  

 

Clause-42: 

i)   a)   Schedule/ Statement for determining 

            theoretical quantity of cement & bitumen    Delhi Schedule of Rates 

(Horticulture & Landscaping ) 

2018 with correction slips issued up 

to the date of receipt of tender and 

as per nomenclature of the items. 
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ii)        Variations permissible on theoretical quantities. 

a) Cement      2% plus/ minus. 

b) Steel Reinforcement and structure steel  

Sections for each diameter, section and category. 2% plus/ minus. 

c) Bitumen for all work.    2.5% Plus only & Nil on minus  

                                                                                  side. 

d) All other materials                                             Nil 

TABLE OF MILE STONE (S) 

Name of work :  

Financial Terms:- 

SI 

No. 

Financial Progress Time Allowed 

(from date of 

start) 

Amount to be withheld in case 

of non-achievement of 

milestone 

1.  1/8th (of Whole work)  1/4th (of whole 

time) 

In the event of not achieving the 

necessary progress as assessed 

from the running payments 1% of 

the tendered value of work will be 

withheld for failures of each 

milestone. 

 

2.  3/8th (of Whole work)  1/2th (of whole 

time) 

3.  3/4th (of Whole work)  3/4th (of whole 

time) 

4.  Full   Full 
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FORM OF EARNEST MONEY DEPOSIT 

(BANK GUARANTEE BOND) 

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") 

has submitted his tender dated............. (Date) for the construction 

of.............................................. (Name of work) (Hereinafter called "the Tender") 

KNOW ALL PEOPLE by these presents that we......................................... (Name of bank) 

having our registered office at................................... (Hereinafter called "the Bank") are 

bound unto................................................... (Name and division of Executive Engineer) 

(Hereinafter called "the Engineer-in-Charge") in the sum of ₹......................... (₹ in words 

.................................................) for which payment well and truly to be made to the said 

Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this .................day of................. 20....... 

THE CONDITIONS of this obligation are: 

(1) If after tender opening the Contractor withdraws, his tender during the period of validity 

of tender (including extended validity of tender) specified in the Form of Tender; 

(2) If the contractor having been notified of the acceptance of his tender by the Officer-in-

Charge: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required;  

OR 

(b) Fails or refuses to furnish the Performance Guarantee, in accordance with the provisions 

of tender document and Instructions to contractor, 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part 

thereof upon receipt of his first written demand, without the Engineer-in-Charge having to 

substantiates his demand, provided that in his demand the Engineer-in-Charge will note 

that the amount claimed by him is due to him owing to the occurrence of one or any of the 

above conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date* ............. after the deadline 

for submission of tender as such deadline is stated in the  Instructions to contractor or as it 

may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 

hereby waived. Any demand in respect of this Guarantee should reach the Bank not later 

than the above date. 

DATE.............      SIGNATURE OF THE BANK 

WITNESS..................      SEAL 

 

(SIGNATURE, NAME AND ADDRESS) 

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 
tender. 
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FORM OF PERFORMANCE SECURITY 

BANK GUARANTEE BOND 

 

In consideration of the President of India (hereinafter called “The Government”) having 

offered to accept the terms and conditions of the proposed agreement between 

_______________________ and ________________________ (hereinafter called “the 

said contractor(s)” for the work ______________________________ (hereinafter called 

“The said agreement”) having agreed to production of a irrevocable Bank Guarantee for 

₹__________________ (Rupees __________________________________ only) as 

security/guarantee from the contractor(s) for compliance of his obligations in accordance 

with the terms and conditions in the said agreement. 

We _________________________________ (hereinafter referred to as “the Bank) hereby 

undertake to (indicate the name of the bank) pay to the Government an amount not 

exceeding ₹___________ (Rupees ____________________ only) on demand by the 

Government. 

We _____________________________ do hereby undertake to pay the amounts due and 

payable (indicate the name of the bank) under this Guarantee without any demure, merely 

on a demand from the Government stating that the amount claimed is required to meet the 

recoveries due or likely to be due from the said contractor(s).  Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the bank under 

this Guarantee.  However, our liability under this guarantee shall be restricted to an amount 

not exceeding ₹__________ (Rupees ___________________ only). 

We, the said bank further undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

We _________________________________ further agree that the guarantee herein 

contained shall (indicate the name of the Bank) remain in full force and effect during the 

period that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Government under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer-in-

Charge on behalf of the Government certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor (s) and 

accordingly discharges this guarantee. 

We __________________________________ further agree with the Government that the 

government (indicate name of the bank) shall have the fullest liberty without our consent 

and without effecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor(s) 

from time to time or to postpone for any time or from time to time any of the powers 
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exercisable by the Government against the said contractor(s) and to forbear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said 

contractor(s) or for any forbearance, act of omission on the part of the Government or any 

indulgence by the Government to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s). 

We _____________________________________ lastly undertake not to revoke this 

guarantee except (indicate the name of Bank) with the previous consent of the Government 

in writing. 

This guarantee shall be valid upto ____________________ unless extended on demand by 

Government. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to ₹___________________ (Rupees ___________________ only) 

and unless a claim in writing is lodged with us within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall stand 

discharged. 

  

Dated the ____________________ day of_____________________ for_______________

______. 

  

 

(Indicate the name of Bank)  
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INTEGRITYPACT 

 

To, 

 

……………………….., 

 

……………………….., 

 

……………………….. 

 

Sub: NIT No.: 1/INST/2019-20 for the work “Construction & Development of Campus of Institute 

of Nano Science &   Technology at Knowledge City, Sector-81, Mohali (Punjab)].             

SH:   Horticulture and Landscaping Works. 

Dear Sir, 

 

It is here by declared that Institute of Nano Science& Technology, Mohali is committed 

to follow the principle of transparency, equity and competitiveness in public 

procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 

documents, failing which the tenderer/bidder will stand disqualified from the tendering 

process and the bid of the bidder would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of 

the same shall be deemed as acceptance and signing of the Integrity Agreement on 

behalf of the Institute of Nano Science& Technology, Mohali. 

Yours faithfully, 

 

 

Director, 

 

Institute of Nano Science & Technology, Mohali 
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INTEGRITY PACT 

 

To, 

The Director, 

Institute of Nano Science & 

Technology  

Habitat Centre, Sector-64, 

Phase-X, Mohali-160062 

 

Sub: NIT No.: 1/INST/2019-20 for the work “Construction & Development of Campus of Institute 

of Nano Science &   Technology at Knowledge City, Sector-81, Mohali (Punjab)].            

SH:   Horticulture and Landscaping Works. 

Dear Sir, 

 

I/We acknowledge that Nano Science & Technology, Mohali is committed to follow the 

principles thereof as enumerated in the Integrity Agreement enclosed with the 

tender/bid document. 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part 

of tender documents, failing which I/We will stand disqualified from the tendering 

process. I/We acknowledge that the making of the bid shall be regarded as an 

unconditional and absolute acceptance of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and 

spirit and further agree that execution of the said Integrity Agreement shall be 

separate and distinct from the main contract, which will come into existence when 

tender/bid is finally accepted by Nano Science & Technology, Mohali. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the 

line with Article 1 of the enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, Nano Science & Technology, Mohali shall 

have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and 

reject the tender/bid is accordance with terms and conditions of the tender/bid. 

Yours faithfully, 

 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign 

the relevant contract on behalf of Institute of Nano Science & Technology, 

Mohali. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ............... on this...........day of ......... 20….... 

BETWEEN 

Institute of Nano Science & Technology (Hereinafter referred as the 

Principal/Owner’, which expression shall unless repugnant to the meaning or 

context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. (Name and 

Address of the 

Individual/firm/Company) through.................................................................... 

(Hereinafter referred to as the (Details of duly authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the 

meaning or context here of include its successors and permitted assigns) 

Preamble 

 

WHEREAS the Principal / Owner has floated the Tender (NIT No. 1/INST/2019-20) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for “Sub: NIT No.: 1/INST/2019-20 for the work 

“Construction & Development of Campus of Institute of Nano Science &   Technology at 

Knowledge City, Sector-81, Mohali (Punjab)].SH:   Horticulture and Landscaping 

Works.” hereinafter referred to as the “Contract”. 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of and, 

rules, regulations, economic use of resources and of fairness/transparency in its relation 

with its Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 

this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms 

and conditions of which shall also be read as integral part and parcel of the Tender/Bid 

documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties here by agree as follows and this Pact witnesses asunder: 
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Article 1: Commitment of the Principal/Owner 

(1) The Principal/ Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal/Owner shall endeavor to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles here in mentioned 

or if there be a substantive suspicion in this regard, the Principal/Owner will inform 

the Chief Vigilance Officer and in addition canal so initiate disciplinary actions as 

per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

(1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion 

or Collusion of which it has knowledge or becomes aware, during the tendering 

process and throughout the negotiation or award of a contract. 

(a) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles during 

his participation in the Tender process and during the Contract execution: 

(b) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal/Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange 

any advantage of any kind what so ever during the Tender process or during the 

execution of the Contract. 

(c) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular 

to prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to cartelize in 
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the bidding process. 

(d) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not us improperly,(for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

(e) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/representatives in India, if any. Similarly Bidder(s)/ 

Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 

agents/ representatives, if any .Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, 

in cases where an agent participates in a tender on behalf of one manufacturer, he 

shall not be allowed to quote on behalf of another manufacturer along with the first 

manufacturer in a subsequent/ parallel tender for the same item. 

(f) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract. 

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences out 

lined above or be an accessory to such offences. 

(3) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 

indulge in fraudulent practice means a willful misrepresentation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in 

reliance thereof, with the purpose of obtaining unjust advantage by or causing 

damage to justified interest of others and /Or to influence the procurement process 

to the detriment of the Government interests. 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/her 

reputation or property to influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under 

law or the Contract or its established policies and laid down procedures, the 

Principal/Owner shall have the following rights in case of breach of this Integrity 

Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accept sand 

undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract 

has committed a transgression through a violation of Article 2 above or in any 
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other form, such as to put his reliability or credibility in question, the 

Principal/Owner after giving 14days notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s)from the Tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Principal/Owner. Such exclusion may be forever or for a limited 

period as decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 

Principal/Owner has disqualified the Bidder(s) from the Tender process prior to 

the award of the Contract or terminated/determined the Contract or has accrued 

the right to terminate/determine the Contract according to Article 3(1), the 

Principal/Owner apart from exercising any legal rights that may have accrued to 

the Principal/Owner, may in its considered opinion forfeit the entire amount of 

Earnest Money Deposit, Performance Guarantee and Security Deposit of the 

Bidder/Contractor. 

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 

or Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of Prevention of 

Corruption Act, or if the Principal/Owner has substantive suspicion in this regard, 

the Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

Article 4: Previous Transgression 

(1) The Bidder declares that no previous transgression so occurred in the last 5years 

with any other Company in any country confirming to the anticorruption approach 

or with Central Government or State Government or any other Central/State 

Public Sector Enterprises in India that could justify his exclusion from the Tender 

process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Associate Agencies 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all sub-contractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 

responsible for any violation(s)of the principles laid down in this agreement/Pact 

by any of its Associate agencies. 



NIT  

Part-A 34  

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or 

violate its provisions at any stage of the Tender process, from the Tender 

process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or 

till the continuation of defect liability period, whichever is later and for all other 

bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, i.e. Institute of Nano Science 

& Technology. 

Article 7- Other Provisions 

 

(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

headquarters of the division of the Principal/Owner who has floated the tender. 

(2) Changes and supplements need to be made in writing. Side agreements have 

not been made. 

 

(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all 

the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be 

signed by a representative duly authorized by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to the original intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the 

parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 
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legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender/Contact 

documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity 

Pact at the place and date first above mentioned in the presence of following 

witnesses: 

............................................................... 

 

(For and on behalf of Principal/Owner) 

................................................................ 

 

(For and on behalf of 

Bidder/Contractor) 

WITNESSES: 

1............................................... 

(Signature, name and address) 

 

2................................................ 

(Signature, name and address) 

Place: 

Dated: 
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FORM ‘G’ 

DETAILS OF ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED DURING THE 

LAST SEVEN YEARS ENDING PREVIOUS DAY OF LAST DATE OF SUBMISSION 

OF 

TENDERS. 
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FORM ‘H’ 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “C” 

 

1. Name of work/project & location  : 

2. Agreement no.               : 

3. Estimated cost               : 

4. Tendered cost               : 

5. Date of start                 : 

6. Date of completion 

(i) Stipulated date of completion             : 

(ii) Actual date of completion    : 

7. (a)Whether case of levy of compensation 

for delay has been decided or not?  : Yes / No 

(b) If decided, amount of compensation levied 

for delayed completion, if any.   : 

8. Performance Report     : 

(1) Quality of work     :  Outstanding/Very Good/Good/Poor 

(2) Financial soundness    :  Outstanding/Very Good/Good/Poor 

(3) Technical Proficiency    :  Outstanding/Very Good/Good/Poor 

(4) Resourcefulness    :          Outstanding/Very Good/Good/Poor 

(5) General Behaviour    :  Outstanding/Very good/Good/Poor 

 

 

 

Executive Engineer or Equivalent 
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Annexure – 1 

 

Composition of DRC under Clause 25 

 

Issued vide office order No. 15(3)/2019-INST, Dated: 18.03.2019 

 

In accordance with Clause 25 of Part ‘A’ of Tender Document of INST for various 

packages for Construction and Development of Institute Campus at Sector-81, Mohali, 

the Director, Institute of Nano Science and Technology has been pleased to 

reconstitute a Dispute Redressal Committee (DRC) for redressal of disputes arisen 

between the contractors and the Institute on the matters pertaining to the said project.  

The reconstituted committee along with ToR is as under: 

 

1. Dr. R.K. Sinha, Director, CSIO, Chandigarh   :  Chairman  

2. Dr. S.K. Sardana (Retd. IDES), Member Judge,  :  Member  

Chandigarh Disputes Redressal Commission, Chandigarh 

3. Dr. Sandeep Chatterjee, Registrar, IIT Delhi   :  Member  

4. Shri Moloy Roy (Civil Engineer), Former Vice President, :  Member  

M/s. JMC Projects India Ltd., Kolkata  

5. Shri S.K. Srivastava, (Retd. Spl. D.G., CPWD)  :  Member  

370, Asiad Village Complex, Siri Fort, New Delhi-110049 

6. Shri J.K. Chowdhary (Retd. Chief Engineer, CPWD),:  Member  

C-2/2369, Vasant Kunj, New Delhi-110070 

 

Terms of Reference: 

 

Tenure:  Till the completion of the project of Construction & Development of INST 

Campus at Sector 81, Mohali, or further orders, whichever is earlier? 

 

Quorum:   Chairman and three other members 

 

  The above order will take immediate effect. 
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INSTITUTE OF NANO SCIENCE AND TECHNOLOGY 

Habitat Centre, Sector-64, Phase-X, Mohali-160062 

 

 

 

PART-B 

SPECIAL CONDITIONS OF CONTRACT, 

ADDITIONAL CONDITIONS, 

PARTICULAR SPECIFICATIONS, 

LIST OF TENDER DRAWINGS 

 

Construction & Development of Campus of Institute of Nano Science &   Technology at 

Knowledge City, Sector-81, Mohali (Punjab)].SH:   Horticulture and Landscaping Works. 
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1.0 SPECIAL CONDITIONS OF CONTRACT 

1.1. Special Conditions – General  

 

1.1.1. The contents of special conditions take precedence over the general ‘Clauses of 

Contract. 

 

1.1.2. The Contractors are advised to inspect and examine the site and its surroundings 

and satisfy themselves with the nature of site, the means of access to the site, the 

constraints of space for stacking material / machinery, labour etc., constraints put by 

local regulations, if any, weather conditions at site, general ground/subsoil conditions 

etc. or any other circumstances which may affect or influence their tenders. No claim 

what so ever on account of site constraints mentioned above or any other site 

constraints, lack of public transport, inadequate availability of skilled, semi-skilled  

or  unskilled workers in the near vicinity, non-availability of construction machinery 

spare parts and any other constraints not specifically stated here, shall be 

entertained from the Contractor. Therefore, the Tenderers are advised to visit site 

and get first-hand information of site constraints. Accordingly, they should quote 

their tenders. Nothing extra shall be payable on this account. 

 

1.1.3. The site is available for work. The Contractor shall carry out survey of the work area, 

at his own cost, setting out the layout and fixing of alignment of the building as per 

architectural and Structural drawings in consultation with the Engineer-In-Charge 

and proceed further ensuring full structural continuity and integrated and monolithic 

construction. Any discrepancy between the architectural drawings and actual layout 

at site shall be brought to the notice of the Engineer-In-Charge. It shall be 

responsibility of the Contractor to ensure correct setting out of alignment. Nothing 

extra shall be payable on this account. No claims, whatsoever, shall be entertained at 

a later date for any errors found, on plea that the information supplied by the INST 

MOHALI in the tender is insufficient or is at variance with the actual site conditions. 

 

1.1.4. The contractor shall be deemed to have obtained all necessary information as to 

risks, contingencies and other circumstances which may influence or affect the tender 

or works to the extent, the contractor shall be satisfied before submitting the tender as 

to all relevant matters, including (without limitation): 

 

 

(a) The form and nature of the site, including sub-surface conditions, 

 

(b) The hydrological and climatic conditions, 
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(c) The extent and nature of the work and goods necessary for the execution and 

completion of the works and the remedying of any defects, 

 

(d) The laws, procedures and labour practices of the country, and 

 

(e) The contractor’s requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services etc. 

 

 

1.1.5. The Contractor shall, if required by him, before submission of the tender, inspect the 

drawings in the Office of the Institute of Nano Science and Technology, Habitat 

Centre, Sector-64, Phase-X, Mohali- 160062. The INST MOHALI shall not bear any 

responsibility for the lack of knowledge and also the consequences, thereof to the 

Contractor. The information and data shown in the drawings and mentioned in the 

tender documents have been furnished for general information and guidance only. 

The Engineer- in-Charge, in no case, shall be held responsible for the accuracy 

thereof and/or interpretations or conclusions drawn there from by the Contractor and 

all consequences shall be borne by the Contractor. No claim, whatsoever, shall be 

entertained from the Contractor, if the data or information furnished in tender 

document is different or in-correct otherwise or actual working drawings are at 

variance with the drawings available for inspection or attached to the tender 

documents. It is presumed that the Contractor shall satisfy himself for all possible 

contingencies, incidental charges, wastages, bottlenecks etc. likely during execution 

of work and acts of coordination, which may be required between different agencies. 

Nothing extra shall be payable on this account. 

 

1.1.6. The nomenclature of the item given in the schedule of quantities gives in general the 

work content but is not exhaustive i.e. does not mention  all the incidental works 

required to be carried out for complete execution of the item of work. The work shall 

be carried out, all in accordance with true intent and meaning of the specifications 

and the drawings taken together, regardless of whether the same may or may not be 

particularly shown on the drawings and/or described in the specifications, provided 

that the same can be reasonably inferred there from may be several incidental 

works, which are not mentioned in the nomenclature of each item but will be 

necessary to complete the item in all respect. All these incidental works / costs which 

are not mentioned in item nomenclature but are necessary to complete the item shall 

be deemed to have been included in the rates quoted by the contractor for various 

items in the schedule  of  quantities. No adjustment of rates shall be made for any 

variation in quantum of incidental works due to variation / change in actual working 

drawings. Also, no adjustment of rates shall be made due to any change  in incidental  

works  or  any  other deviation in such element of work (which is incidental to the 

items of work and are  necessary  to complete such items in all respects) on account 

of the directions of Engineer-In-Charge. Nothing extra shall be payable on this 

account. 
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1.1.7. The contractor(s) shall give to the local body,  police  and  other  authorities  all  

necessary notices etc. that may be  required  by  law  and  obtain  all  requisite  

licenses  for  temporary obstructions, enclosures etc. and pay all fee, taxes and 

charges which may be leviable on account of  these operations in executing the 

contract. He shall make good any damage to the adjoining property whether public 

or private and shall supply and maintain lights either for illumination or for cautioning 

the public at night. 

 

The contractor shall also provide and erect temporary protective barricades within 

the plot, if required, to prevent any accident. Nothing extra shall be payable on this 

account. 

The contractor shall maintain it during the complete period of execution and realign 

it if required, for execution of works. 

 

1.1.8. The Contractor(s) shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night. In case of any accident of labours/ 

contractual staffs the  entire responsibility will rest on the  part  of  the  contractor  

and  any  compensation  under  such circumstances, if becomes payable, shall be 

entirely borne by the contractor. 

 

1.1.9. The work shall generally be carried out in accordance with the CPWD Horticulture & 

Landscaping 2018” & “CPWD Specifications2009Vol. I & II” with up to date 

correction slips, additional/Particular Specifications, architectural/Structural drawings 

and as per instructions of Engineer-In-Charge.  Any additional item of the work,  if  

taken  up subsequently, shall also confirm to the relevant CPWD specifications as 

mentioned above. 

 

1.1.10 .The several documents forming the tender are to be taken as mutually  

complementary to one another. Detailed drawings shall be followed in preference to 

small scale drawings and figured dimensions in preference to scale dimensions. 

 

1.1.11. There be any difference or discrepancy between the description of items as given in 

the schedule of quantities, particular specifications for individual items of work 

(including special conditions) and I.S. Codes etc., the following order of preference 

shall be observed. 
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i. Description of items as given in Schedule of quantities 

ii. Particular specifications 

iii. Special conditions 

iv. Additional Condition 

v. Tender drawings attached 

vi. CPWD Specifications including correction slips issued up to the last date of 

uploading/submission of tender. 

vii. General Conditions of Contract for CPWD Works including correction slips 

issued up to the last date of uploading/submission of tender. 

viii. Indian Standards Specifications of B.I.S. 

ix. Manufacturer’s specifications and as decided by the Engineer-In-Charge. 

x. Sound Engineering practices or well established local construction practices. 

 

1.1.12. The works to be governed by this contract shall cover delivery and transportation up 

to destination, safe custody at site, insurance, erection, testing and commissioning 

of the entire works including Defect Liability Period as mentioned in the NIT. 

 

The works to be undertaken by the contractor shall inter-alia include the following: 

I. Preparation of detailed SHOP drawings and AS BUILT drawings wherever 

applicable. 

II. Obtaining of Statutory permissions where-ever applicable and required. 

III. Pre-commissioning tests as per relevant standard specifications, code of 

practice, Acts and Rules wherever required. 

IV. Warranty obligation for the equipments and / or fittings/fixtures supplied by the 

contractor. 

V. Contractor shall provide all the shop drawings or layout drawings for all the 

coordinated services before starting any work or placing any order of any of the 

services etc. These shop drawings/layout drawings shall be got approved from 

Engineer-in-Charge before implementation and this shall be binding on the 

contractor. 

VI. The contractor shall submit material submittals along with material sample for 

approval of Engineer-In-Charge prior to delivery of material at site. 

 

1.1.13. The work shall be carried out in accordance with the approved drawings to be 

issued from time to time, by the Engineer-In-Charge. Before commencement of any 

item of  work  the  contractor  shall  correlate  all  the  relevant architectural and 

structural drawings, nomenclature of items and specifications etc. issued for the 

work and satisfy himself that the information available from there is complete and 

unambiguous. The figure and written dimension of the drawings shall be 

superseding the measurement by scale.  The discrepancy, if any, shall be brought 
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to the notice of the Engineer-In-Charge before execution of the work. The 

contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and or incomplete 

information and no claim whatsoever shall be entertained by the INST MOHALI on 

this account. 

 

a. The delay caused on account of non-timely action by the contractor in resolution 

of the differences whatsoever shall not be considered as valid ground for 

extension of time unless otherwise accepted by EIC. 

 

1.1.14. Unless otherwise provided in the Schedule of quantities vide Part-C, the rates 

tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, 

leads and depths of the building and nothing extra shall be payable to him on this 

account. 

 

1.1.15. The Contractor(s) shall take instructions from the Engineer-In-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, services and 

compound walls are to be constructed. The stacking shall take place as per 

stacking plan however, if any change is required, the same shall be done with the 

approval of Engineer-In-Charge. 

 

1.1.16. The contractor shall engage specialized agency for carrying out specialized items 

mentioned in this document. Before engaging such agency, the contractor shall 

submit the details for the approval of Engineer-In-Charge, the name of the agency 

along with their working experience, presentation on method statement and 

materials being used for execution of such items etc. 

 

1.1.17. The Contractor shall bear all incidental charges for cartage, storage and safe 

custody of Materials, if any, issued by INST MOHALI as well as to those materials 

also  arranged by  the contractor. 

 

1.1.18. The contractor shall give performance test of the entire installation(s) as per  the 

specifications in the presence of the Engineer-In-Charge or his authorized 

representative before the work is finally accepted and nothing extra what-so-ever 

shall be payable to the contractor for such test. 

 

1.1.19. The contractor shall make his own arrangements for water and  for  obtaining  

electric connections if required and make  necessary  payments  directly  to  the  
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State  Govt.  Departments concerned. Contractor shall get the water tested from 

laboratory approved by the Engineer-In-Charge at regular interval as per the 

CPWD Specifications. All expenses towards collection of samples, packing, 

transportation etc. shall be borne by the contractor. Contractor shall neither be 

allowed to use existing bore well, if any, nor shall be allowed to  digany borewell in 

the site premises unless he gets permission from the concerned authority. If 

required, the contractor shall install water treatment plant at site and treat the water 

to obtain the desired parameter of water quality required for construction as per 

relevant IS codes. 

 

 

1.1.20. Site test register  & MAS Registers to be maintained by contractor: 

All test registers and MAS registers issued by the Engineer-In-Charge shall be 

maintained by the contractor which will be reviewed by the officers of PMC (project 

management consultant) or the person authorized by INST MOHALI at regular 

intervals. These may also be reviewed by Engineer in charge as and when 

required. Frequency of tests will be governed by the CPWD specifications with up 

to date correction slips. 

 

1.1.21.  SECURITY AND TRAFFICARRANGEMENTS 

             In the event of any restrictions being imposed by the Security agency, INST 

MOHALI, Traffic or any other authority having jurisdiction in the area on the 

working or movement of labour/material, the contractor shall strictly follow  such  

restrictions  and  nothing extra shall be payable to the contractor on such 

accounts. The loss of time on these accounts, if any, shall have to be made up by 

augmenting additional resources whatever required. 

 

1.1.21.1. The contractor is required to make his own arrangements to provide huts for 

labourer’s (Outside Site Campus) as is acceptable to local bodies and nothing 

extra shall be paid on this account. He shall make his own arrangements for stores, 

field office etc. Before tendering, he shall visit the site and assess the manner in 

which he is able to arrange the above facilities. The Engineer-in- Charge shall in no 

way be responsible for any delay on this account and no claim, whatsoever, on this 

account shall be entertained. 

 

1.1.22. No payment shall be made for any damage caused by rain, snowfall, flood or any 

other natural calamity, whatsoever during the execution of the work.  The contractor 

shall be fully responsible for any damage to the govt. property and the work for 

which payment has been advanced to him under the contract and he shall make 
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good the same at his risk and cost. The contractor shall be fully responsible for 

safety and security of his material, T&P/Machinery brought to the site by him. 

 

1.1.23. The contractor shall construct suitable godowns, yard at the site of work for storing 

all materials so as to be safe against damage by sun, rain, damages, fire, theft etc. 

at his own cost and also employ necessary watch and ward establishment for the 

purpose at his cost. The contractor shall also establish the batching plant and office 

of the contractor at site free of cost. Before starting such office/ yard the contractor 

will submit a layout plan to INST MOHALI for approval. This shall be maintained as 

per the prevailing norms of statutory bodies failing which a suitable penalty shall be 

imposed on the contractor. The contractor will barricade this area at his own cost 

and nothing shall be paid on this account. 

 

1.1.24. TIME CONTROL  

 

(a) After issue of Letter of Acceptance, the Contractor shall submit to the Engineer-In-

Charge for approval, the Construction schedule duly signed including 

Environmental Management Plan showing the general methods, arrangements, 

order, and timing for all the Micro-activities in the Works along with monthly cash 

flow forecasts. The same shall be form part of the contract.  

(b) An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining work, including any changes to the sequence of the activities.  

(c) The Contractor shall submit to the Engineer-In-Charge for approval an updated 

Program at intervals no longer than 30 days. If the Contractor does not submit an 

updated Program within this period, the Engineer-In-Charge may withhold the 

amount Rs. 5,000/- from the next Running Bill and continue to withhold this 

amount until the next payment after the date on which the overdue Program has 

been submitted.  

(d) Engineer-In-Charge’s approval of the Program shall not alter the Contractor‘s 

obligations. The Contractor may revise the Program and submit it to the Engineer-

In-Charge again at any time. A revised Program shall show the effect of Variations 

and Compensation Events. 

 

1.1.25. SPECIFICATIONS 

             The work shall be executed in accordance with the specifications enclosed, the 

working drawings, the Bill of Quantities and instructions issued from time to time. 

Wherever these specifications are found wanting in any way, the C.P.W.D. 

specifications (Civil & Horticulture) shall apply. 

 

1.1.26. VERIFICATION AT SITE 
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            The Contractor shall verify at the site information regarding existing services, 

levels, dimensions, etc. as indicated in the drawings and shall remain responsible 

for the accuracy and maintenance of all dimensions and levels. On verification if  

any discrepancy is found between what is shown in the drawings and what is 

actually existing the Contractor before proceeding with further works shall 

immediately bring the same to the notice of the  Engineer-In-Charge. 

 

1.1.27. PROGRAMME OF WORKS AND METHOD OF CONSTRUCTION 

            The Contractor   shall submit to the Engineer-In-Charge prior to the 

commencement of work, for his approval, a detailed programme in the format as 

approved by the Engineer-In-Charge.  The detailed programme shall necessarily 

contain but not limited to all the activities in different phases and in different 

locations, separately specifying there in the start and end of such activity. 

However, this submission and subsequent approval shall not relieve the contractor 

of any of his duties or responsibilities under this contract.                 

 

1.1.28. NOTICE OF OPERATION 

             In spite of submission and approval of the work programme the contractor shall 

not carry out any major operation without the consent of the Engineer-In-Charge. 

1.1.29. ORDERING MATERIALS 

            The Contractor is entirely responsible for assessing the quantities of material to be 

ordered for using these in permanent works. 

1.1.30. WORK DIARY 

            The Contractor shall maintain site order book on the site in which all remarks, 

instructions, decisions and the essential details, of the work shall be recorded by 

the Engineer-In-Charge. The Contractor shall assist in keeping the Site order Book 

by supplying daily information on the works as required by the Engineer-In-Charge. 

1.1.31. CONSTRUCTION RECORDS 

            The Contractor shall keep and supply to the Engineer-In-Charge full and accurate 

records of the dimensions and positions of all new work and any other information 

necessary for the Engineer-In-Charge. 

1.1.32. SAFETY OF ADJACENT STRUCTURES OF WORKS 

             The Contractor shall provide and erect to the approval of the Engineer-In-Charge 

such supports as may be required to protect efficiently all structures or works 

which may be endangered by the execution of the works or otherwise take such 

permanent measures as may be required by the Engineer-In-Charge to protect the 

structures or works. 
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1.1.33. KEEPING SITE CLEAN 

            During the progress of the works and when directed by the Engineer-In-Charge the 

Contractor shall keep the site clear of all rubbish and debris including that which 

may be deposited on the site by any sub-contractors until the date of issue of  

certificate of completion. The cost of keeping the site clean shall be deemed to 

have been included for in the rates.  On completion of the works, the Contractor 

shall at his own expense clear away and remove from the site not later than 30 

days from the date of completion of works all constructional plant, surplus material, 

rubbish and temporary works of every kind and leave the entire site and works 

clean and in a workmanlike condition to the satisfaction of the Engineer-In-Charge  

1.1.34. LIGHTING FOR WORK 

            The Contractor shall at all times provide approved lighting as required for the 

proper execution and supervision of these works. 

1.1.35. PROGRESS REPORT 

             The Contractor shall submit regular fortnight progress reports to the Engineer-In-

Charge in a form as required by him. 

 

1.1.36. CONTRACT RATES 

 

(i) The Contract rates and prices shall be deemed to; include all labour, materials, 

use of plant tools, temporary works and buildings, etc. insurance, GST, local 

taxes and duties establishment charges, profit, supervision, transport, testing 

and other charges and fees and every expense incurred in the proper and due 

execution, completion and maintenance of the works, and shall be accepted by 

the Contractor in full satisfaction and discharge of every obligation imposed 

upon him by these specifications, schedules of items and drawings. GST TDS, 

Labour cess, Security and other statutory deductions, if any, shall be deducted 

from each running bill as applicable. 

 

(ii) The rates quoted by the Contractor are deemed to be inclusive of site 

clearance, setting out  work, profile, setting  lay out on ground, establishment  of 

reference bench mark(s), installing various signage, taking spot levels as 

directed by Engineer-In-Charge, survey with total station, construction of all 

safety and protection devices, compulsory use of helmet and safety shoes,  and 

other appropriate safety gadgets by workers, imparting continuous training for 

all the workers, barriers, preparatory works, construction of clean, hygienic and 

well ventilated workers housings in sufficient numbers as per drawing supplied 

by Engineer in charge, working during monsoon or odd season, working beyond 

normal hours, working at all depths, height, lead, lift,  levels and location, 

implementation of green building norms to achieve desired GRIHA Rating 



Institute of Nano Science and Technology 

Part-B                                                                                                                                                                         12 
 

compliances etc. and any other unforeseen but essential incidental works 

required to complete this work. Nothing extra shall be payable on this account 

and no extension of time for completion of work shall be granted on these 

accounts. 

 

 

(iii) The rates quoted by the tenderer, shall be firm and inclusive of all taxes and 

levies. 

 

(iv) No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other 

items required to be carried out during execution of the work. No delay and no 

claim of any kind shall be entertained from the Contractor, on account of 

variation in the foreign exchange rate. 

 

(v) Ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for 

plants and machineries, water storage tanks, installation and consumption 

charges of temporary electricity, telephone, water etc. required for execution of 

the work, liaison and pursuing for obtaining various No Objection Certificates, 

completion certificates from local bodies etc., protection works, testing facilities / 

laboratory at site of work, facilities for all field tests and for taking samples etc. 

during execution or any other activity which is necessary (for execution of work 

and as directed by Engineer-in- Charge), shall be deemed to be included in rates 

quoted by the Contractor, for various items in the schedule of quantities. Nothing 

extra shall be payable on these accounts. Before start of the work, the Contractor 

shall submit to the Engineer-In-Charge, a site / construction yard layout, 

specifying areas for construction, site office, positioning of machinery, material 

yard, cement and other storage, steel fabrication yard, site laboratory, water tank, 

etc. 

 

(vi) For completing the work in time, the Contractor might be required to work    in two 

or more shifts (including night shifts). No claim whatsoever shall be entertained 

on this account, notwithstanding the fact that the Contractor may have to pay 

extra amounts for any reason, to the labourers and other staff engaged directly or 

indirectly on the work according to the provisions of the labour and other statutory 

bodies regulations and the agreement entered upon by the Contractor with them. 

 

(vii) All material shall only be brought at site as per program finalized with the 

Engineer-In-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for. 
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(viii) The rate for all items, in which the use of cement is involved, is inclusive of 

charges for curing. 

 

(ix) Contractor has to make his own labour hutment arrangements outside the campus, 

for that he has to identify the areas close to site & take necessary permissions & 

develop the area with proper facilities like water, sanitation, drains etc. Nothing 

extra shall be payable on this account to contractor. 

 

1.1.37. AS BUILT DRAWINGS 

               On completion of work, the Contractor shall submit to the Engineer-In-Charge 

one original and 2 copies of as built drawings indicating as built civil structures, 

installed equipment’s, piping & valves. 

1.1.38. SAMPLES AND PROTOTYPES 

              The contractor shall submit to the Engineer-In-Charge samples of all materials 

required for prior approval in writing before placing the order.  The Contractor 

shall also construct prototypes or samples of work as laid down in the contract or 

as instructed by the Engineer-In-Charge.  

               Such samples and prototypes after approval shall be retained by the Engineer-In-

Charge and shall serve as the standards to be achieved in final construction. 

 

1.1.39. MATERIAL INSPECTION, EXAMINATION & TESTING 

               All materials and equipment shall be brand new.  On arrival of the materials at 

site they shall be inspected and tested by the Engineer-In-Charge to ensure that 

the materials conform to the specifications and standards.  The Engineer-In-

Charge and his representatives shall at all reasonable time have free access to 

the contractor’s/manufacturer’s works. They shall have full powers to examine the 

materials and workmanship of the equipment at the contractor works or at any 

other place from where the material or equipment is obtained. The contractor 

shall give every facility to the Engineer-In-Charge and his representatives and 

necessary help for inspection, examination & testing of the materials.  Original 

test certificates of the manufacturer’s shall be submitted by the Contractor for all 

major equipment before they are accepted by the Engineer-In-Charge.  

Acceptance of any material or equipment shall in no way relieve the Contractor of 

his responsibility for meeting the requirements of the contract. 

 

1.1.40. PERMITS & LICENSES  

               The Contractor shall obtain all permits and/or licenses if required for any part of 

the work from the local Authorities and pay for any and all fees required for the 

same. 



Institute of Nano Science and Technology 

Part-B                                                                                                                                                                         14 
 

1.1.41. TRAINING OF PERSONNEL AT SITE 

               In order to enable the owner’s staff to get acquainted with the operation and 

maintenance of the system, the contractor at no extra cost to the user shall train 

the user’s personnel during the period of installation, testing, commissioning and 

prior to virtual completion and taking over by user. 

 

1.1.42. STORAGE OF MATERIALS AND SAFE CUSTODY 

               Lockable storage space, on site shall be made available by the contractor himself 

and the contractor shall be responsible for watch and ward and safe custody of 

his equipment and installations till they are formally taken over by the user.   

1.1.43. INSURANCE 

              All equipment, materials, machinery and installations as a whole shall be insured 

by the contractor until virtual completion and take over by the user.  Insurance 

policy should cover for all kinds of erection risks, fire, theft, or loss in transit. All 

workers and third party shall be insured in accordance with the Workmen 

Compensation Act in the event of an accident. 

1.1.44. MEASUREMENT 

               All works shall be measured in accordance with relevant IS Standards not 

withstanding general or local practices unless where specifically described 

otherwise in the specific sections of the specifications.  All measurements shall 

be taken by the Engineer-In-Charge representative in the presence of the 

contractor’s authorised representative and shall be jointly signed by both parties. 

Payments in accordance with the measurements recorded shall be released as 

per the terms and mode of payment agreed in the contract.   

1.1.45. TIME OF COMPLETION  

              The entire works are required to be completed within 9 Months (Including rainy 

season) from the 15th day after the date on which the owner issue written orders 

to commerce the work in following phases: 

(i) Tree Plantation Shall be done in August 

(ii) Balance work shall be done in February.  

 

1.1.46. LIQUIDATED DAMAGES/COMENSATION FOR DELAY 

               In case the contractor is not able to complete the entire work, in accordance with 

the contract, within the stipulated completion period or within the period of time 

extended by the consultant / engineer in charge in writing, then the contractor 

shall be liable to pay to the owner liquidated damages a sum as stipulated in 

clause 2 of contract agreement. 
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1.1.47. TERMINATION OF CONTRACT BY THE OWNER 

               If the contractor commits any “Act or Insolvency” or shall be adjudged as 

insolvent or shall have an order for compulsory winding up made against him or 

pass effective resolution for winding up voluntarily or if the contractor shall suffer 

execution to be issued, or shall suffer any payment under this contract to be 

attached by / on behalf of any of the creditors of the contractors, or shall assign 

the contract without prior written consent of the Engineer-In-Charge shall charge 

or encumber this contract thereunder, or is the Engineer-In-Charge shall certify in 

writing that the contractor. 

(a) Has abandoned the contract. 

 

(b) Has failed to commence works, or has without any lawful excuse under these 

conditions suspended the progress of the works for seven days after receiving 

from the Engineer-In-Charge written notice to proceed. 

 

(c) Has failed to proceed with the work with such due diligence and failed to make 

such due progress as would enable the works to be completed in accordance 

with the approved programme of work. 

 

(d) Has failed to remove materials from the site or to pull down and replace work for 

seven days after receiving from the Engineer-In-Charge written notice that the 

said materials or work were condemned and rejected by the Engineer-In-Charge 

under these conditions. 

 

(e) Has neglected or failed persistently to observe and perform all or any of the acts, 

matters or things by this contract to observed and performed by the contractor 

for seven days after written notice shall have been given to the contractor 

requiring the contractor to observe or perform the same. 

 

(f) Has to the detriment of good workmanship or defiance of the Engineer-In-

Charge instructions to the contrary of the said clauses, the owner with the 

written consent of the consultant may not withstanding any previous waiver, after 

given seven days’ notice in writing under the provision of this clause to the 

contractor, determine the contract without prejudice to the powers of the 

consultant or the obligations and liabilities of the contract, the whole of which 

shall continue to be in force as if the contract has not been so determined and 

as if the work subsequently executed has been executed by / or on behalf of the 

contractor. 

 

After issue of such notice, the contractor shall not be at liberty to remove from 

site any plant, tools and materials belonging to which shall have been placed 

there on for the purposed of the works and the owner shall have lien upon such 
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plant, tools or materials to subsist from the date of such notice and until the 

notice shall have been complied with. 

 

If the contractor shall fail to comply with the requirements of said notice for 7 

days after such notice has been given, the owner shall have powers to enter 

upon and take possession of the works and site and all plants, tools and 

materials thereon, and to engage any other person, firm or agency to complete 

the works, utilizing plant, tools and materials to the extent possible. The owner 

shall not in any way be responsible for damage or loss of the tools, equipment 

and materials and the contractor shall not have any compensation on thereof. 

 

Upon completion of the works, Engineer-In-Charge shall certify the amount of 

expenditure properly incurred consequent on and incidental to the defaults of the 

contractor as aforesaid and such amount shall be deducted from the payments 

due to the contractor. If the said amount exceed the payments due to the 

contractor the owner shall be at liberty to dispose off any of the contractor’s 

tools, materials or plant and apply the proceeds for the payments due from 

contractor and recover the balance by process of law. 

 

After the work have been completed and after amounts due has been fully 

recovered from the contractor, Engineer-In-Charge shall give written notice to 

the contractor to remove the surplus plant and materials from site. If such items 

are not removed within a period of 14 days of such notice, the owner shall have 

the power to remove and sell the same holding the proceeds less cost of 

removal and sale to the credit of the contractor. The owner shall not be 

responsible for any loss sustained by the contractor from such sales. 

 

1.1.48. LABOUR  

1.1.55.1    LABOUR RULES 

                 In respect of all labour directly or indirectly employed on the works by the 

contractor, the contractor, shall comply with the provisions of the contract labour 

(Regulation and Abolition) Act 1970, minimum Wages Act 1948, payment of 

wages act 1936 and any amendments thereof  and all legislations and rules of 

the state  and / or central government or other local authority, framed from time 

to time, governing the protection of health, sanitary arrangements, wages, 

welfare and safety for labour employed on building and construction works and 

for bonus, retirement benefits, retrenchment / lay off compensation, and all 

other matters involving liabilities of Employers to Employees. The rules and 

other statutory obligations with regard to fair wages, welfare and safety 

measures, maintenance of register etc. will be deemed to be part of the 

contractor’s obligation under the contract. The contractor shall indemnify the 

owner against any payments to be made under the observance of the above 
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regulations without prejudice to his right to claim indemnify from his sub-

contractors. 

1.1.55.2:  ACCIDENT REPORTING 

                The contactor shall be responsible for the safety of all employees and / or 

workers employed or engaged by him on and in connection with the works and 

shall forthwith report all cases of accidents to any of them, whoever caused and 

whenever occurring to the authorities concerned as required by law and to the 

Engineer-In-Charge and shall make every arrangement to render all possible 

assistance and aid to the victim of the accident. 

1.1.55.3 PROVISION OF WORKMEN’S COMPENSATION ACT 

               The contractor shall at all times indemnify and keep indemnified the owner 

against all claims for compensation under the provisions of the workmen’s 

compensation act 1923 or any other law for the time being in force by or in 

respect of any workmen employed by the contractor in carrying out the contract 

and against all costs and expenses or penalties incurred by the owner in 

connection there with. In every case in which, by virtue of the provisions of the 

said act, the owner is obliged to pay compensation to a workman employed by 

the contractor in executing the works, the owner shall recover from the contractor 

the amount of the compensation so paid, and without prejudice to the rights of the 

owner under the said act. The owner shall be at liberty to recover such amount or 

any part there of the deducting it from the Retention money or from any moneys 

due by the owner to the contractor. Whether under this contract or otherwise 

without prejudice to any other remedy that may be available to the owner in law. 

The owner shall not be bound to contest any claim made against it under the said 

act, except on the written request of the contractor and upon his giving to the 

owner full security for all costs for which the owner might become liable in 

consequence of contesting such claim. 

1.1.55.4. ACCIDENT OR INJURY TO WORKMEN 

               The owner shall not be liable for or in respect of any damages or compensation 

payable by law in respect of, or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or his 

subcontractor, and the contractor shall indemnify and keep indemnified the owner 

against all such damages and compensation, and against all claims, damages, 

proceeding costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

1.1.55.5. PROVISION OF MINES ACT 

              The contractor shall observe and perform all the provisions of the mines act 1952 

where applicable or any statutory modifications thereof and shall indemnify and 

keep indemnified the owner from and against any and all claims under the said 

act. 



Institute of Nano Science and Technology 

Part-B                                                                                                                                                                         18 
 

1.1.55.6. PRESERVATION OF PEACE 

The contractor shall make requisite precautions to prevent any riotous or unlawful 

behaviour by or amongst his workmen and/or others employed on the works by 

him, for the preservation of peace and protection of the inhabitants and security 

or property in the neighbourhood or the works. 

1.1.55.7. AGE LIMITS OR LABOUR 

The age limit of employment of labour shall be strict accordance with the existing 

labour regulations. 

1.1.55.8. REPORT OF LABOUR EMPLOYED 

    The contractor shall submit the Daily Labour Report to the project Manager. 

1.1.55.9. OBSERVANCE BY SUB-CONTRACTORS 

The contractor shall be responsible for the observance of the provisions of 

aforesaid clauses by the subcontractors employed by him in the execution of the 

contract. 

1.1.49. ESCALATION  

               No Escalation of any kind is admissible during the period of the project and 

Contractor shall keep his prices firm during this period. In case of any additional 

work (the quantity of which is stated elsewhere) in the total scope of work, these 

quoted rates for the items shall remain valid for the total currency of the contract 

from the notice of award. 

(a) Any extra item / items which might be executed as per approval of Project 

Manager at site during execution but is not covered in the scope of work. The 

contractor has to submit the rate analysis based on lowest market rates for labour 

and material. On these rates 15 % shall be paid as overheads and contractors 

profit. If it is an item rate executed through sub contract, the contractor shall be 

paid 15 % overheads and contractors profit on the sub contract rate.  

1.1.50. Any reference made to any Indian Standard Specifications, shall imply to the latest 

version of that standard, including such revisions/ amendments as issued by the 

Bureau of Indian Standards upto last date of receipt of tender The Contractor shall 

keep at his own cost all such publications including relevant Indian Standard 

Codes applicable to the work at site. 

 

1.1.51. All the hidden items such as water supply lines, drainage pipes, conduits, sewers 

etc. are to be properly tested before covering. 
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1.1.52. Samples including brand/ quality of materials and fittings to be used in the work 

shall be got approved from the Engineer-In-Charge, well in advance of actual 

execution and shall be preserved till the completion of the work.   

 

1.1.53. The contractor, his authorized representative, workmen etc. shall strictly observe 

orders pertaining to fire precautions prevailing in the area. 

 

1.1.54. Contractor(s) shall study the soil investigation report for the site, available in the 

office of the Engineer-In-Charge and satisfy himself about complete 

characteristics of soil and other parameters at site. However, no claim on the 

alleged inadequacy or incorrectness of the soil data supplied by the department 

shall be entertained. 

 

1.1.55. The tenderer shall see the approaches to the site. In case any approach from 

main road is required at site or existing approach is to be improved and 

maintained for cartage of materials by the contractor, the same shall be provided, 

improved and maintained by the contractor at his own cost.  

 

1.1.56. Contractor shall take all precautionary measures to avoid any damage to adjoining 

property. All necessary arrangement shall be made at his own cost. 

 

1.1.57. The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 

and providing barrier He shall be responsible for all damages and accidents 

caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. 

 

1.1.58. The contractor shall take instructions from the Engineer-In-Charge regarding 

collection and stacking of materials at any place. No excavated earth or building 

rubbish shall be stacked on areas where other buildings, roads, compound wall, 

services etc are to be constructed. 

 

1.1.59. The contractor shall provide at his own cost suitable weighing, surveying and 

levelling and measuring arrangements as may be necessary at site for checking. 

All such equipments shall be got calibrated in advance from laboratory, approved 

by the Engineer-In-Charge. Nothing extra shall be payable on this account. 

 

1.1.60. Contractor shall provide permanent bench marks, flag tops and other reference 

points for the proper execution of work and these shall be preserved till the end of 

work. All such reference points shall be in relation to the levels and locations, 

given in the Architectural and plumbing drawings. 

 

1.1.61. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and 

accessories should   conform to approved manufacturers specifications where 
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CPWD Specifications are not applicable. The contractor should get the materials 

(fixtures/fittings) tested from approved labs wherever required at his own cost.  

 

1.1.62. The work shall be carried out in accordance with the Architectural drawings and 

Structural drawings, to be issued from time to time, by the Engineer-In-Charge. 

Before commencement of any item of work, the contractor shall correlate all the 

relevant architectural and structural drawings issued for the work, nomenclature of 

items, specifications etc. and satisfy himself that the information available there 

from is complete and unambiguous. The figures & the written dimensions of the 

drawing shall supersede the measurement by scale.  The discrepancy, if any, 

shall be brought to the notice of the Engineer-In-Charge for immediate decision 

before execution of the work. The contractor alone shall be responsible for any 

loss or damage occurring by the commencement of work on the basis of any 

erroneous and/ or incomplete information and no claim, whatsoever shall be 

entertained on this account. 

 

1.1.63. Other agencies may also simultaneously execute and install the works and the 

contractor shall afford necessary facilities for the same. The contractor shall leave 

such recesses, holes, openings, trenches etc. as may be required for such related 

works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. 

shall be available as specified elsewhere in the contract) and the contractor shall 

fix the same at the time of casting of concrete, stone work and brick work, if 

required, and nothing extra shall be payable on this account. 

 

1.1.64. All material shall only be brought at site as per program finalized with the 

Engineer-In-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for. 

 

1.1.65. The contractor shall procure the required materials in advance so that there is 

sufficient time for testing of the materials and approval of the same before use in 

the work.  

 

1.1.66. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and 

similar services encountered in the course of the execution of work shall be 

protected against the damage by the contractor at his own expense. The 

contractor shall not store materials or otherwise occupy any part of the site in a 

manner likely to hinder the operation of such services.  In case temporary 

supporting of such services is required to facilitate the work, the same shall be 

done by the contractor at no extra cost. In case the existing services are to be 

shifted permanently, then before dismantling the existing services, 

alternate/diversion of service lines has to be laid by the contractor so that there is 

no interruption in use of existing services.  The contractor has to plan the alternate 

suitable route for diversion/shifting of service lines and get the same approved 
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from the Engineer-In-Charge before starting shifting of services. Nothing extra 

shall be paid except the payment of dismantling and laying of new service lines as 

per conditions of contract.   

 

1.1.67. The contractor shall be responsible for the watch and ward/ guard of the work 

within his scope. 

 

1.1.68. The contractor shall be fully responsible for the safe custody of materials brought 

by him/ issued to him even though the materials may be under double lock key 

system. 

 

1.1.69. For construction works which are likely to generate malba/ rubbish, contractor 

shall dispose of malba, rubbish & other unserviceable materials and wastes at his 

own cost to the notified specified dumping ground and under no circumstances 

these shall be stacked/ dumped even temporarily, outside the construction 

premises. 

 

1.1.70. The rates quoted by the Contractor are deemed to be inclusive of site clearance, 

setting out work, profile, establishment of reference bench mark(s), taking spot 

levels, construction of all safety and protection devices, barriers, preparatory 

works, working during monsoon, working at all depths, height, lead, lift and 

location etc until/ unless specified otherwise and any other incidental works 

required to complete this work. Nothing extra shall be payable on this account. 

 

1.1.71. For works below ground level the contractor shall keep that area free from water. 

If dewatering or bailing out of water is required the contractor shall do it and 

nothing extra shall be paid except otherwise provided in the items of schedule of 

quantities.  

 

1.1.72. Results of sub-surface investigations conducted at site are indicated in extracts of 

the report attached. This information about the soil and sub-soil water conditions is 

being made available to the Contractor, in good faith, for guidance only and the 

Contractor is advised to obtain details directly as may be considered necessary by 

him before quoting rates in the tender. No claim whatsoever on account of any 

discrepancy between the sub-surface strata conditions that may be actually 

encountered at the time of execution of the work and those given in these tender 

documents, in-accuracy or interpretation thereof shall be entertained from the 

Contractor under any circumstances.  The ground water table is a variable 

condition and the information given in the report is only indicative and it may vary 

from time to time. 

 

1.1.73. Any legal or financial implications resulting out of disposal of earth shall be sole 

responsibility of the contractor. Nothing extra over the schedule shall be paid on 

this account. 
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1.1.74. The Contractor shall keep himself fully informed of all acts and laws of the Central 

& State Governments, all orders, decrees of statutory bodies, tribunals having any 

jurisdiction or authority, which in any manner may affect those engaged or 

employed and anything related to carrying out the work. All the rules & regulations 

and bye-laws laid down by Collector / MC etc. and any other statutory bodies shall 

be adhered to, by the contractor, during the execution of work. The Contractor 

shall also adhere to all traffic restrictions notified by the local authorities.  It is 

clarified that the extra sewage charges (one time charges for commencement of 

work) required to be paid to the Municipal Corporation/ other statutory bodies shall 

be paid by the department and need not be considered by the contractor. The 

water charges (for municipal water connection as well as tanker water) shall be 

borne by the contractor. Also, if the contractor obtains water connection for the 

drinking purposes from the municipal authorities or any other statutory body, the 

consequent sewage charges shall be borne by the contractor. All statutory taxes, 

levies, charges (including water and sewage charges, charges for temporary 

service connections and/ or any other charges) payable to such authorities for 

carrying out the work, shall be borne by the Contractor. The Contractor shall 

arrange to give all notices as required by any statutory/ regulatory authority and 

shall pay to such authority all the fees that is required to be paid for the execution 

of work. He shall protect and indemnify the Department and its officials & 

employees against any claim and /or liability arising out of violations of any such 

laws, ordinances, orders, decrees, by himself or by his employees or his 

authorized representatives. Nothing extra shall be payable on these accounts. The 

fee payable to statutory authorities for obtaining the various permanent service 

connections and Occupancy Certificate for the building shall be borne by the 

Department. 

 

1.1.75. Royalty at the prevalent rates shall be paid by the Contractor as per the terms of 

supply between them on all materials such as boulders, metals, sand and bajri 

etc. collected by him for the execution of the work, directly to the revenue authority 

of the state government concerned. Nothing extra shall be payable on this 

account. 

 

1.1.76. No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other 

items required to be carried out during execution of the work. No delay and no 

claim of any kind shall be entertained from the Contractor, on account of variation 

in the foreign exchange rate. 

 

1.1.77. The Contractor shall conduct his work so as not to interfere with or hinder the 

progress of the work being performed by other Contractors or by the Engineer-In-

Charge.  As far as possible, he shall arrange his work and place, so as not to 

interfere with the operations of other Contractors or shall arrange his work with 
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that of the others, in an acceptable and coordinated manner and shall perform it in 

proper sequence. 

 

1.1.78. The Contractor shall assume all liability, financial or otherwise in connection with 

this contract and shall protect and indemnify the Department from any and all 

damages and claims that may arise on any account.  The Contractor shall 

indemnify the Department against all claims in respect of patent rights, royalties, 

design, trademarks of name or other protected rights, damages to adjacent 

buildings, roads or members of public, in course of execution of work or any other 

reasons whatsoever, and shall himself defend all actions arising from such claims 

and shall indemnify the Department in all respect from such actions, costs and 

expenses.  Nothing extra shall be payable on this account. 

 

1.1.79. The Contractor shall make all necessary arrangements for protecting from rains, 

the work already executed and for carrying out the further work, during monsoon 

including providing and fixing temporary shelters, protections etc. Nothing extra 

shall be payable on this account.  Also, no claims for hindrance shall be 

entertained on this account. 

 

1.1.80. In case of flooding of site on account of rain or any other cause and any 

consequent damage, whatsoever, no claim financially or otherwise shall be 

entertained not withstanding any other provisions elsewhere in the contract 

agreement.  Also, the Contractor shall make good, at his own cost, the damages 

caused, if any.   

 

1.1.81. The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and 

to the public in general .The Contractor shall take all care, as not to damage any 

other adjacent property or other services running adjacent to the plot. If any 

damage is done, the same shall be made good by the Contractor at his own cost 

and to the entire satisfaction of the Engineer-In-Charge. The Contractor shall use 

such methodology and equipments for execution of the work, so as to cause 

minimum environmental pollution of any kind during construction, to have 

minimum construction time and minimum inconvenience to road users and to the 

occupants of the buildings on the adjacent plot and public in general, etc. He 

shall make good at his own cost and to the entire satisfaction of the Engineer in 

Charge any damage to roads, paths, cross drainage works or public or private 

property whatsoever caused, due to the execution of the work or by traffic 

brought thereon, by the Contractor. Further, the Contractor shall take all 

precautions to prevent any pollution of streams and waterways.  All waste or 

superfluous materials shall be carted away by the Contractor, entirely to the 

satisfaction of the Engineer-In-Charge. Utmost care shall be taken to keep the 

noise level to the barest minimum so that no disturbance as far as possible is 

caused to the occupants/ users of adjoining buildings. No claim what so ever on 
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account of site constraints mentioned above or any other site constraints not 

specifically stated here, shall be entertained from the Contractor. Therefore, the 

Contractors are advised to visit site and get first-hand information of site 

constraints. Accordingly, they should quote their tender Nothing extra shall be 

payable on this account. 

 

1.1.82. All ancillary and incidental facilities required for execution of work like labour 

camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary 

ramp required to be made for working at the basement level, temporary structure 

for plants and machineries, water storage tanks, installation and consumption 

charges of temporary electricity, telephone, water etc. required for execution of 

the work, liaison and pursuing for obtaining various No Objection Certificates, 

completion certificates from local bodies etc., protection works, barricading, 

testing facilities/ laboratory at site of work, facilities for all field tests and for taking 

samples etc. during execution or any other activity which is necessary (for 

execution of work and as directed by Engineer-In-Charge), shall be deemed to be 

included in rates quoted by the Contractor, for various items in the schedule of 

quantities.  Nothing extra shall be payable on these accounts. Before start of the 

work, the Contractor shall submit to the Engineer-In-Charge, a site/ construction 

yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, cement and other storage, steel fabrication yard, site 

laboratory, water tank, etc. 

1.1.83. The Contractor shall display all permissions, licenses, registration certificates, bar 

charts, other statements etc under various labour laws and other regulations 

applicable to the works, at his site office. 

 

1.1.84. No tools and plants including any special T&P etc. shall be supplied by the 

Department and the Contractor shall have to make his own arrangements at his 

own cost. No claim of hindrance (or any other claim) shall be entertained on this 

account. The Contractor shall cooperate with and provide the facilities to the 

associate-Contractors and other agencies working at site for smooth execution of 

the work.  The Contractor shall : 

i. Allow use of scaffolding already erected, toilets, sheds etc. 

ii. Properly co-ordinate their work with the work of other Contractor 

iii. Provide control lines and benchmarks to his associate-Contractors and the other 

Contractor 

iv. Provide electricity and water at mutually agreed rates. 

v. Provide hoist and crane facilities for lifting material at mutually agreed rates. 

vi. Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 

services etc. at site. 

vii. Adjust work schedule and site activities in consultation with the Engineer-In-Charge 

and other Contractors to suit the overall schedule completion. 



Institute of Nano Science and Technology 

Part-B                                                                                                                                                                         25 
 

viii. Resolve the disputes with other Contractor amicably and the Engineer-In-Charge 

shall not be made intermediary or arbitrator. The contractor shall indemnify the 

Department against any claim(s) arising out of such disputes.  

 

 

1.1.85. The contractor shall submit completion plan for Plantation work done by him within 

thirty days of the completion of the work at his own cost four prints of “as built” 

drawings to the Engineer-In-Charge. These drawings shall have the following 

information. 

(a) Location of Plantation with Name of Plant, Dimensions (Height, Girth etc.). 

(b) Final level of all work carried out by him. 

(c) Location of each plan. 

In case, the contractor fails to submit the completion plan as aforesaid, the 

department will get it done through other agency at his cost and actual expenses 

incurred plus Rs 15,000/- for the same shall be recovered from the contractor. 

1.1.86. Unless otherwise specified in the Agreement, the rates for respective items shall be 

all inclusive and apply to the following:  

i. All lifts & all heights, floors including terrace, leads and depths.  

ii. All labour, material, tools and plants and other inputs involved in the execution of 

the item. 

iii. Any of the conditions and specifications mentioned in the tender documents. 

iv. Any legal or financial implications resulting out of disposal of earth, if any. 

v. Payment of Royalty at the prevailing rates, if any, on the boulders, metal, shingle, 

sand and bajri etc. or any other material collected by him for the work direct to 

revenue authorities. 

vi. Performance test of the entire installation(s) before the work is finally accepted.  

vii. Any cement slurry added over base surface (or) for continuation of concreting for 

better bond is deemed to have been built in the items. 

viii. All incidental charges for cartage, storage and safe custody of materials brought to 

site. 

 

1.1.87. SECRECY 

a) The contractor shall take all steps necessary that all persons employed on 

any work in connection with the contract have notice that the Indian Official 

Secrets Act 1923 applies to them & will continue so to apply even after the 

execution of such works under the contract. 

b) The contract is confidential and must be strictly confined to the contractor’s 

own use (except so far as confidential disclosure to sub-contractors or suppliers 

as necessary) and to the purpose of the contract. 

c) All documents, copies thereof & extracts there from furnished to the 

contractor shall be returned to the Engineer-In-Charge on the completion of the 

work/ works or the earlier determination of the contract. 
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1.1.88. DOCUMENTATION 

               The Contractor shall render all help and assistance in documenting the total 

sequences of this project by way of photography, slides, audio/ video recording & 

other records etc. Nothing extra shall be payable to Contractor on this account. 

However, cost of photographs, slides, audio/ video graph etc. shall be borne by 

the Department. The original films shall be the property of the Department. No 

copy shall be prepared without the prior approval of the Engineer- in – Charge. 

1.1.89. PROGRAMME CHART 

a) The Contractor shall prepare an integrated programme chart in MS Project/ 

Primavera software for the execution of work, showing clearly all activities from 

the start of work to completion, with details of manpower, equipment and 

machinery required for the fulfilment of the program. 

b) The work has to be completed in stages as indicated in the Milestones under 

Schedule ‘F’ and the programme should be prepared in such a manner to 

achieve these Milestones as indicated therein or earlier. 

c)  The programme chart should include the following: - 

 Descriptive note explaining sequence of the various activities. 

 Network (PERT/ CPM / BAR CHART)  

 Programme for procurement of materials by the contractor. 

 

d) If at any time, it appears to the Engineer-In-Charge that the actual progress of 

work does not conform to the approved program referred above or after 

rescheduling  of milestone, the contractor shall produce a revised programme 

within 7 (seven) days, showing the modifications to the approved programme to 

ensure timely completion of the work. The modified schedule of programme shall 

be approved by the Engineer-in- Charge.   

e) The submission for approval by the Engineer-In-Charge of such programme of 

such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of 

Engineer-In-Charge to take action against the contractor as per terms and 

conditions of the agreement. 

f) The Contractor shall submit the progress report using MS Project/ Primavira 

software with base line programme referred above for the work done during 

previous month to the Engineer-In-Charge on or before fifth day of each month 

failing which a recovery of ₹ 500/- shall be made on per day basis is case of 

delay in submission of the monthly progress report. 

 

1.1.90. PROGRESS AND MONITORING OF WORK:  

(a) Apart from the above integrated program chart, the contractor shall be required to 

submit monthly progress report of the work in a computerized form. The progress 

report shall contain the following, apart from whatever else may be required as 

specified:  
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                  Construction schedule of the various components of the work through a bar 

chart for the next three quarters (or as may be specified), showing the 

milestones, targeted tasks and up to date progress. 

                   Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative up to the month, with reason for 

deviations, if any in a tabular format. 

               Plant and machinery statement, indicating those deployed in the work. 

                 Man-power statement, indicating individually the names of all the staff deployed 

on the work, along with their designations. 

                  Financial statement, indicating the broad details of all the running account 

payment received up to date, such as gross value of work done, advances taken, 

recoveries effected, amount withheld, net payments details of cheque payment 

received etc. 

(b) For completing the work in time, the Contractor might be required to work in two 

or more shifts (including night shifts). No claim whatsoever shall be entertained 

on this account, not with-standing the fact that the Contractor may have to pay 

extra amounts for any reason, to the labourers and other staff engaged directly or 

indirectly on the work according to the provisions of the labour and other statutory 

bodies regulations and the agreement entered upon by the Contractor with them. 

(c) The contractor shall conduct his work, so as not to interfere with or hinder the 

progress or completion of the work being performed by other contractor(s) or by 

the Engineer-In-Charge and shall as far as possible arrange his work and shall 

place and dispose off the materials being used or removed so as not to interfere 

with the operations of other contractor or he shall arrange his work with that of 

the others in an acceptable and coordinated manner and shall perform it in 

proper sequence to the complete satisfaction of Engineer-In-Charge. 

(d) The Contractor shall do proper sequencing of the various activities by suitably 

staggering the activities within various pockets in the plot so as to achieve early 

completion. The agency may deploy adequate equipment, machinery and labour 

as required for the completion of the entire work within the stipulated period 

specified. Also ancillary facilities shall be provided commensurate with 

requirement to complete the entire work within the stipulated period. Nothing 

extra shall be payable on this account. Adequate number/ sets of equipment in 

working condition, along with adequate stand-by arrangements, shall be 

deployed during entire construction period.  It shall be ensured by the Contractor 

that all the equipment, Tools & Plants, machineries etc. provided by him are 

maintained in proper working conditions at all times during the progress of the 

work and till the completion of the work. Further, all the constructional tools, 

plants, equipment and machineries provided by the Contractor, on site of work or 

his work shop for this work, shall be exclusively intended for use in the 

construction of this work and they shall not be shifted/ removed from site without 

the permission of the Engineer-In-Charge. 
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(e) All material shall only be brought at site as per program finalized with the 

Engineer-In-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for. 

 

1.1.91. SAFETY MEASURES 

1.1.101.1 Contractor shall take all precautionary measures to avoid any damage to      

adjoining property. All necessary arrangement shall be made at his own cost. 

1.1.101.2. Warning/ Caution Boards 

All temporary warning/ caution boards/ glow signage display such as 

“Construction Work in Progress”, “Keep Away”, “No Parking”, Diversions & 

protective Barricades etc. shall be provided and displayed during day time by 

the Contractor, wherever required and as directed by the Engineer-In-Charge. 

These glow signage and red lights shall be suitably illuminated during night 

also. The Contractor shall be solely responsible for damage and accident 

caused, if any, due to negligence on his part. Also he shall ensure that no 

hindrance, as far as possible, is caused to general traffic during execution of the 

work. This signage shall be dismantled & taken away by the Contractor after the 

completion of work, only after approval of the Engineer–in–Charge. Nothing 

extra shall be payable on this account. 

1.1.101.3 Sign Boards  

The Contractor shall provide and erect a display board of size and shape as 

required and paint over it, in a legible and workman like manner, the details 

about the salient features of the project, as required by the Engineer-In-Charge. 

The Contractor shall fabricate and put up a sign board in an approved location 

and to an approved design indicating name of the project, client/ owner, 

architects, structural consultants, Department etc. besides providing space for 

names of other Contractors, Associate contractors and specialized agencies. 

Nothing extra shall be payable on this account.  

1.1.101.4 Necessary protective and safety equipments shall be provided to the Site 

Engineer, Supervisory staff, labour and technical staff of the contractor by the 

Contractor at his own cost and used at site. 

1.1.101.5. No inflammable materials including P.O.L shall be allowed to be stored in huge 

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at 

site subject to the compliance of all rules/ instructions issued by the relevant 

authorities and as per the direction of Engineer-in- Charge in this regard. Also 

all precautions and safety measures shall be taken by the Contractor for safe 

handling of the P.O.L products stored at site. All consequences on account of 

unsafe handling of P.O.L shall be borne by the Contractor. 
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2.0 ADDITIONAL CONDITIONS & PARTICULAR SPECIFICATIONS 

2.1 Additional Conditions: 

1. The supply of potted plants/plants i.e. tree, shrubs, hedges etc. should be healthy 

well developed and free from any type disease. 

 

2. The contractor shall engage 06 nos. (Mali/ Helper) of men-power per day to 

maintain the green belt and plantation area in good condition but not less than the 

required as per the standard norms on day to day basis, which include working 

supervisor. If the contractor does not engage the above said minimum Mali/ Helper 

and Mate/Supervisor, then double recovery of wages (minimum wages of Punjab 

shall be applied at the time of execution) shall be recovered for the same from the 

bills. Attendance register shall be maintained at site by the Engineer-In-Charge 

and shall be checked by the higher authorities of INST. 

 

3. The normal working hours shall be 8 hours a day i.e. 8 A.M. to 5 P.M. 

 

4. The contractor shall have to arrange all tools and plants and other items viz. 

Khurpa Phawara, Hedge cutter, Tokri etc. required for the proper maintenance of 

horticulture work in green belt and Plantation area. The running and repair cost of 

T & P etc. shall be borne by the contractor & nothing shall be paid extra on this 

account. 

 

5. Damage/dry plants, grass weeds and rubbish etc. should be disposed off outside 

the periphery of the area as directed by the Engineer-In-Charge and should not be 

burn in any case. 

 

6. The contractor shall be required to divert his labour to carry out certain minor 

changes/ renovation within the existing maintained area wherever considered 

necessary by the Engineer-In-Charge No extra payment shall be payable on this 

account. 

 

7. Scope of the work covers maintenance works which includes removal of rank 

vegetation weeds and bushes in all surroundings within the planted area. 

 

8. The maintenance will be carried out under the General supervision of Engineer-In-

Charge or his representative officer in charge at site. 

 

9. The contractor shall maintain site in good condition at all time till the completion of 

contract. 

 

10. No compensation shall be paid for damage caused by rains, earth quake or other 

natural calamities during the execution of the work and no claim will be entertained 

on this account later on. 
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11. Tender rates should be inclusive of all taxes and levies and nothing extra shall be 

paid on this account. Before tendering the tenderer shall inspect the site of work 

and fully acquaint himself about the conditions with regard to the site, manure or 

soil, availability of materials, suitable location for construction of godowns, stores 

and labour huts, the extent of leads and lifts, local conditions, tariff restrictions, 

obstructions and other conditions as required for satisfactory execution of work. He 

should take into consideration all such factors and contingencies in his rates. No 

claim whatsoever shall be entertained by the department on this account after 

wards. 

 

12. The work shall be carried out in such a manner so as not interfere or effect or 

disturb other works and should be coordinated with other agencies, if any. 

 

13. Watch and ward of plants and parks area and plantation area will be the contractor 

responsibility. 

 

14. The contractor shall bear all incidental charges for cartage, storage and safe 

custody of materials procured / issued to him by the INST, Mohali. 

 

15. The contractor shall bear the expenses on account of GST, PF, ESI & other levies 

& taxes according to rule of the Govt. 

 

16. 1% labour cess will be deducted from each bill. 

 

17. Contractor shall do the work on the agreement rates even when the time of 

maintenance is increased up to 3 months. 

 

18. The Water shall be arranged by the contractor for drinking purpose on his own 

cost, nothing extra shall be paid on this account. 

 

19. The contractor shall submit the action plan for the maintenance work in the Office 

of the Engineer-In-Charge before start of work. 

 

20. The contractor shall submit quarterly bill for release of payment in the Office of the 

Engineer-In-Charge  

 

21. The contractor shall submit the T&P list in the Office of the Engineer-In-Charge 

before start of work. 

 

22. The contractor shall replace the plant of same size, same species within a week if 

any plant damage during contract period. If the contractor does not replace the 

dead/damaged plants then double penalty at market rates shall be imposed by the 

Engineer-In-Charge on this account.  
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23. The contractor shall submit the fortnightly detail of employee/labour along with 

invoice/ Challan of all materials supplied at site in the office of Engineer-In-Charge. 

If the contractor fails to submit fortnightly labour report, then a recovery of Rs. 

500/- shall be made for each fortnight.  

 

24. The work, in general, shall be executed as per the description of item, 

specifications attached, CPWD specifications 2009 Vol, l, & II with correction slips 

issued up to last date of submission of tender. If there are varying or conflicting 

provisions made in any document forming part of the contract, the Engineer-In-

Charge shall be the deciding authority with regard to the intention / interpretation of 

the document and his decision shall be binding without any reservations.  

 

25. The work shall be carried out in the manner complying in all respects with 

requirement of relevant bye-laws of the local bodies under the jurisdiction of which 

the entire work is to be executed or as directed by the Engineer-In-Charge and 

nothing extra will be paid on this account.  

 

26. Proper labour hutments with all the required civic amenities as per CPWD Norms 

shall be constructed by the contractor at site of work. He has to remove all the 

hutments on completion.  

 

27. The Contractor shall make necessary arrangements for medical aid to all his 

workers including availability of first aid box all the time at the site of work.  

 

28. The work may be inspected by CTE/ Central Vigilance Commission or any other 

agency on behalf of INST, Mohali. Any deduction/compensation proposed by 

these agencies or INST, Mohali in regard to defective work or work not confirming 

to specifications, loss of time shall be deducted from bills. No claim of the 

contractor whatsoever shall be entertained on this account 

 

29. The department will deal only with the contractor and his authorized representative 

and none else, with whom contractor may be in liaison or associated in any 

manner. 

 

30. Any damage done by the contractor to any existing work shall be made good by 

him at his own cost. 

 

31. The contractor shall maintain in good condition, all works executed till the 

completion of entire work allotted to the contractor. 

 

32. Contractor should submit videography and photography of horticulture work before 

start of work and completion of work. 
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33. Contractor Supervision and Manpower: 

The contractor must engage experienced supervisor for the supervision of this who 

should be similar with the work. The other field staff must have adequate 

experience of horticulture work. 

 

2.2 General Maintenance: 

The maintenance shall include watering, fertilizing plants. Protection from pests and 
diseases shall be ensured by the contractor, Sweeping, weeding, moving and disposal of 
garden refuse, cultivation and cutting of hedge, pruning, trimming and clipping of creepers 
for the proper growth of plants are including in the work of maintenance for ensuring the 
proper standard of maintenance. The includes but is not limited to the following:- 

 

1. Cultivation  

 Regular weeding, hoeing, regular weeding, hoeing making basin of tree pits and 

trimming and pruning of trees to be done periodically every fortnight. 

 

2. T & P at Site 

 The contractor must ensure that all garden machinery tools/hose pipes etc. are 

removed from the site or kept in hidden places to avoid visitors view during the off 

hours. 

 

3. Precautionary Measures  

                  The contractor must take all necessary precautions for carrying out the above 

operations. In the event of any injury/accident to any person the responsibility and 

liability will be entirely of the contractor. 

 

4.  Repair and Replacement  

The contractor shall carry out all repair to Garden features damaged due to digging 

in the   area, or any other such reasons.  

 

5. Daily adequate watering of all plants with R.H. pipe and hand water trolley if 

required should be done regularly. Operation and maintenance of hand water 

trolley will be carried out by the contractor. 

 

6. Manure and fertilizers specified shall be applied under the direction of the 

Engineer-In-Charge. 
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7. Plant Protection  

Periodic checks shall be carried out for pests and disease. On getting information 

from the department proper spraying of appropriate pesticide, fungicide will be 

done for eradication of the same. 

8. Sweeping  

The following daily operation is envisaged:- 

Plantation area sweeping, removal and disposal of garden refuse to the approved 

dumping ground or as directed by Engineer-In-Charge. No grass/refuse shall be left 

overnight in the plantation area. 

 

9. Mortality of plant shall be replied with the same size of damaged plant by contractor 

free of cost, no claim on this account shall be paid entertained. 

 

2.3 The General Features: 

 

1. The contractor must take all necessary precautions for carrying out the above 

operations. In the event of any injury / accident to any persons the responsibility 

and liability will be entirely on the contractor. 

 

2. If due to any reasons of negligence or improper care of due to any reason 

whatsoever any plant gets damaged during the contract period the contractor shall 

replace the same with new plants (same size and same variety) at his own cost and 

nothing extra shall be paid on this account. If the contractor fails to do so, double 

recovery at market rates shall be made from running/ final bills and the decisions of 

the competent authority on the condition of the plants shall be final and binding on 

the contractor. 

 

3. The contractor shall hand over the plants, shrubs, trees, lawn area and creeper etc. 

in good condition on date of completion of his job. 

 

4. The site will above to be left neat and clean after completion of the work to the 

satisfaction of Engineer-In-Charge. 
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2.4  SOILS: MATERIALS AND PREPARATION: 

 

1. Soils: Subsoil 

- Subsoil shall be a free draining soil, generally from horizon over 300mm below the 
original surface to be used as fill materials, either excavated from areas of the 
site, or imported. 

 
- The Contractor shall: 

I. Furnish the source of top soil to Client. 

II. Study the soil report provided with the tender document, providing soil 

details such as pH, alkalinity, total soluble salts, porosity, sodium content 

and organic matter. 

III. Use the restored soil at site for landscape purpose, manure mixture, 

Neemcake, weedicide shall be added if required. 

IV. Not consider any external soil source unless the existing soil conserved 

from site is lacking in quality and/or quantity. 

 
2.  Top soil Mixes 

- The components of the Topsoil Mixes shall be as follows: 
 

- Topsoil shall be a free draining organic soil from horizons less that 300mm from 
the original surface, of a workable crumbly and lump free loamy character and 
shall contain no grass or weed growth of any kind or other foreign material or 
stones exceeding 25mm in diameter. Total stone content shall be no greater than 
15% by volume. A 1 litre sample with back up soil test data is required before 
installation, or mixing. 

 
- TOPSOIL SPECIFICATION: The following criteria shall be tested at an approved 

laboratory before use on site. 
 

pH: 5.5 - 7.8 

Electrical conductivity: 1:2.5 (w/v) 

Soil-water extracts not exceeding 1500 micromho/cm (1500 micro-

Siemens/ cm) 

Soil texture: 

Sand (0.05 - 2.00mm): Max. 75% Min. 20% 

Silt (0.002 - 0.05mm): Max. 60% Min. 5% 

Clay (less than 0.002mm): Max. 30% Min. 5% 

- Soil Conditioner shall be dried treated sludge, organic compost or other fibrous 
approved organic matter suitable for mixing with topsoil to make a friable growing 
medium for plants, resistant to rapid decay, free of soluble salts below 900ppm, 
pH 6-7, free of large lumps or debris. 
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- Organic Compost shall be organic vegetable compost produced by a thorough 

horticultural or industrial composting process or Farm Yard Manure (Cow Dung 
Manure). Compost is to have a clean, un-decomposed smell free from any rotting 
substances, debris, refuse, clay or visible fungus. A sample is to be submitted for 
approval before usage. All composts are to be sterilised before being packed for 
transport and odorous materials used on site will be rejected. Any vermin resulting 
from use of organic composts will have to be controlled by the Contractor within 
12 hours of any infestation. 

 
- Sand shall be a clean, coarse grained and angular material sourced from a river 

bed with a minimum 1mm diameter section. It shall be well graded, free from 
soluble salts ranging in size so that 80-100% passes the 3mm sieve and 0-50% 
passes the 2mm sieve, with 0% passing through a 1mm sieve. 

 
- Lightweight Aggregate shall be an approved low density inert material such as 

expanded shale or clay or volcanic scoria or other porous aggregate capable of 
being compacted within the soil zone to 90% compaction without being crushed, 
free from dust and debris, pH 6-6.5, free of soluble salts. A 2 litres sample shall be 
submitted and tested as part of the soil mix for physical and chemical 
performance. Materials are to be approved in writing before installation. 

 
3.  Soil Mixes 

- The following soil mixes are to be used for different areas and for different types of 
planting. Minor changes to the proportions shown for particular species may be 
required, as specified by the Landscape Architect from time to time. 

 
i. Soil Mix A: for use in natural ground level areas shall comprise the components 

listed below, which shall be mechanically cultivated to the correct proportions, 
prior to placement on site or backfilling. Soil Mix A shall comprise the following 
proportions by volume: 

Topsoil: 50% 

Sand: 20% 

Soil Conditioner: 15% 

Organic Compost: 15% 
ii. Soil Mix B: for use in podium area shall be prepared under controlled mixing 

conditions such as a concrete floor to ensure even mixing. Soil Mix B shall 
comprise the following proportions by volume: 

Topsoil: 30-50% 

Sand: 10-30% 

Conditioner: 0-20% (as required) 

Lightweight Aggregate: 0-20% (as 

required) Organic Compost: 20% 
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iii. Soil Mix C: for use in planter boxes. Soil Mix C shall comprise the following 
proportions by volume: 

Topsoil: 40% 

Sand: 30% 

Charcoal: 20% 

Organic Compost: 20% 
 

4.  Soil Preparation and Application of Soil Mixes 

- All subsoil areas to be top soiled shall be cleaned free of rubbish, weeds, all 
stones exceeding 50mm in diameter and builders debris shall be removed from 
site. Any areas which are contaminated by petrol, soil or other toxic substances 
shall be excavated to 300mm below the contamination and have the excavated 
material removed form site. The excavated areas shall be back filled with imported 
topsoil as specified. These operations shall take place immediately before top 
soiling (with soil mixes) commences. 

 
- Where directed by the Landscape Architect, the ground shall be decompacted by 

ripping to a depth of 300mm. All obstructions to cultivation or deleterious material 
brought to the surface shall be removed from the site and any voids left by this 
operation shall be backfilled with imported subsoil as specified. 

 
- Subsoil shall be formed to the finished levels and contours after settlement and 

with overall even compaction. 
 

- No topsoil or soil mixes shall be spread or cultivation carried out until the subsoil 
operations have been approved by the Landscape Architect. 

 
- Topsoil or soil mixes shall be spread on the designated areas to the depth shown 

on the drawings. The loose depth of the topsoil shall be sufficient to allow the area 
to conform to the levels shown on drawings after natural settlement has taken 
place. Soil Mixes shall not be compressed or rolled to achieve levels. Conversely 
if levels drop below specified levels, additional soil mixes are to be added to 
achieve levels. 

 
- Soil Mixes are to be carefully spread by machine or hand in a moist condition. 

Very wet or dry soil mixes must not be used. Heavy compaction of soil mixes is to 
be prevented and compacted soil will be rejected. Soil Mixes are to be spread to 
the following minimum depths in open ground areas: 

 
i. Lawn / Turf areas: 300mm 

ii. Shrub areas: 450mm deep 

iii. Tree pits: 1000 x 1000 x 1000mm 

Unless directed otherwise or as shown on the drawings 

- The prepared topsoil mix shall be compacted to 80% of maximum density to the 
depth shown on the drawings in 150mm layers. When planter is filled, water 
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topsoil mix thoroughly to ensure proper and uniform compaction. After 2 weeks, fill 
with additional topsoil mixture and compact to level and before pavers are laid 
indicated on drawings .When in the opinion of the Engineer-In-Charge site 
conditions are unsuitable for working, soiling operations shall cease and shall only 
be resumed when authorized by him. 

 
- Contractor shall be responsible for soil protection and shall take preventative 

measures to control erosion and siltation of all areas and shall restore or replace 
any portion of the site which erodes, silts up or is otherwise damaged by out-
washing of soil. 

 
5.  Fertilizers 

- Chemical fertilizers shall be approved granular slow release compound fertilizers. 
They shall be stored in waterproof sealed bags under shelter away from water and 
direct sunlight. Samples of the same to be submitted by contractor before use at 
site. 

 
- Organic fertilizers shall be organic products such as organic liquid fertilizer, pellets 

or granules manufactured primarily from organic materials. These products are to 
be from accredited sources and technical data indicating sources or origin and 
manufacturing process must be submitted before use. Animal by products must 
be sterilized before being packed for transport and odorous materials used on site 
will be rejected. Any vermin resulting from use of organic fertilizers will have to be 
controlled by the Contractor within 12 hours of any infestation. A sample shall be 
submitted for review by the Landscape Architect before use on site. 

 
6.  Mulches 

- Mulches shall be approved friable composted organic materials. Coco-Peat will 
not be allowed on its own unless mixed in a proportion of 50-50 with another 
mulching material free from soluble salts or toxic materials and resistant to rapid 
decay. Mulches shall have a pH of between 5.5 - 7.0. Samples to be submitted 
and approved before use. 

 
- Mulches are to be applied in a minimum 50mm layer over the entire surface of 

shrub and ground cover areas. 
 

- Mulches is to be re-applied to all planting areas every 3 months after initial 
installation until the end of the maintenance period or until complete surface cover 
by vegetation is achieved. 

 
- Initial mulching is to take place within 2 days of installation of planting. 
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Schedule of Operations 

 

Maintenance of Trees and Shrubs  

A. Watering Operations Thrice in a fortnight summer season (April, 

May & June) twice in a week during other 

season. 

B. Weeding hoeing & making of basin Once in two month. 

C. Application by sludge manure or As per CPWD norms for 

 Cow dung manure horticulture work and as per direction of 

Engineer-In-Charge 

D. Stacking of Trees and Shrubs As and when required or as directed by 

Engineer-In-Charge 

E. Pruning and Trimming  Once in three month or as directed by 

Engineer-In-Charge /as per requirement. 

F. Spray or insecticides  As per CPWD norms. 

G. Application of organic manure As per CPWD norms for horticulture work 

and as per direction of Engineer-In-Charge 

Maintenance of Existing Lawns 

 

a) Cutting of grass by lawn movers:     Once in a week rainy season. 

           Once in a two weeks during other seasons. 

b) Watering operations. Thrice in a fortnight during summer season  

(April, May & June) and twice in a     

fortnight during other season in all grassy areas. 

c) Weeding of lawns Once in a week / fortnight during rainy season. 

         Once in a month during other seasons. 

d) Top- dressing of lawn with good earth  Twice in a year (September & Feb.) 

or as directed with manure.        

e) Application of Fertilizers.   As directed. 

f) General clearing of lawn.   Regular as when required as directed. 
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List of Tools & Plants 

 

 

 

 

 

 

3.0 List of Drawings for Horticulture Works: 

 

S. 

No. 
Drawings Title Drawing No. 

1. Planting Plan INST/MP/LAP-01 

 

 

 

 

Sno. Item Quantity 

 Khurpa 16 No. 

 Pharwa 16No. 

 Gaiti 8 No. 

 Scatears 8No. 

 Spray Machine 5 No. 

 Pangi 5No. 

 Belcha 10 No. 

 Hedge Cutter 5 No. 

 Basket 10No. 

 Tasla 20No. 

 R.H Pipe 1” dia 500mtr 

 Small Hand Cart 5No. 

 Electric lawn mower machine 18” size with 1.5 H.P 

motor 

6No. 

 Water Cane 20 No. 

 Bucket 12No. 



S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

1.0 Horticulture & Landscaping

1.1 Cleaaring jungle including uprooting of rank vegetation, grass, brush wood, trees and

saplings of girth upto 30 cm measured at a height of 1 m above ground level and removal

of rubbish upto a distance of 50m outside the periphery of the area cleared. sqm 53717.00 10.80 580144.00

1.2 Trenching in ordinary soil up to a depth of 60 cm including removal and stacking of

serviceable materials and then disposing of surplus soil, by spreading and neatly leveling

within a lead of 50 m and making up the trenched area to proper levels by filling with

earth or earth mixed withsludge or / and manure before and after flooding trench with

water (excluding cost of imported earth, sludge or manure) cum 32230.00 68.7 2214201.00

1.3 Supplying and stacking of good earth at site including royalty and carriage upto 5 km

complete ( earth measured in stacks will be reduced by 20% for payment). cum 3223.00 469.5 1513199.00

1.4 Rough dressing the trenched ground including breaking clods. sqm 53717.00 1.30 69832.00

1.5 Mixing earth and sludge or manure in the required proportion specified or directed by the

officer-in-charge. cum 6446.00 32.1 206917.00

1.6 Fine dessing of the ground sqm 53717.00 3.25 174580.00

1.7 Grassing with selection No. 1 grass including watering and maintainance of the lawn for

60 days or more till the grass forms a thick lawn, free from weeds and fit for mowing

including supplying good earth, if needed ( the grass and earth shall be paid for

seperately.
(a) In rows 5 cm apart in both directions Sq.m. 39500 15.50 612250.00

Schedule of Quantities for Landscaping works
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S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

1.8 Digging holes in ordinary soil and refilling the same with the excavated earth mixed with

manure or sludge in the ratio of 2: 1 by volume ( 2parts of stacked volume of earth after

reduction by 20% : 1 part of stacked volume of manure after reduction by 8% ) flooding

with water, dressing including removal of rubbish and surplus earth, if any, with all leads

and lifts ( cost of manure , sludge or extra good earth if needed to be paid for

seperately). 
a) Holes 90 cm dia, and 90 cm deep    each 700 130.4 91280.00

b) Holes 60 cm dia, and 60 cm deep    each 475 39.95 18976.00

c) Holes  45 cm dia and 45 cm deep each 383 17.10 6549.00

1.90 Supplying and stracking of well decayed cattle manure at site including royalty and

carriage upto 5 km Lead complete ( Cattle manure measured in stacks will reduced by 8%

for payment ) cum 3223.00 230.45 742740.00

1.10

Anti termite treatment of lawn area through premise 30.50 % I.P one litre premise diluted

in 499 litres water and applying soultion @ 1.0 litre solution per sqm lawn or bed area. (

two application) i/C cost of chemical) and as per direction of officer-in-charge and as per

direction of Officer -in-charge.

sqm 39500 7.45 294275.00

2.0 PLANTS

A TREES

2.1
Supply, Stacking and Planting of Cassia fistula (Amaltash) plant of height 120-135

cm. in big poly bags of size 25 cm as per direction of the officer-in-charge.
Each 48 65 3120.00

2.2
Supply, Stacking and Planting of Delonix regia (Gulmohar) plant of height 150-165

cm. in big poly bags of size 25 cm as per direction of the officer-in-charge
Each 21 60 1260.00

2.3
Supply, Stacking and Planting of Peltophorum species plant of height 150-165 cm.

in big poly bags of size 25 cm as per direction of the officer-in-charge.
Each 14 60 840.00

2.4
Supply, Stacking and Planting of Tecoma argentea plant of height 120-135 cm. in

big poly bag of size 25 cm as per direction of the officer-in-charge.
Each 26 80

B MEDIUM FLOWERING TREES

2.5
Supply, Stacking and Planting of Bauhinia blakeana (Kachnar) plant of height 120-150 cm. in big

poly bags of size 25 cm as per direction of the officer-in-charge.
Each 110 80 8800.00

PART C Page 2 of 6



S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

2.6
Supply, Stacking and Planting of Bauhinia purpurea (Kachnar) plant of height 150-165 cm. in big

poly bags of size 25 cm as per direction of the officer-in-charge.
No. 109 50 5450.00

2.7
Supply, Stacking and Planting of Callistemon lanceolatus plant of height 150-165cm. in big poly

bags of size 25 cm as per direction of the officer-in-charge.
No. 15 65 975.00

2.8
Supply, Stacking and Planting of Jacaranda mimosifolia plant of height 150-165 cm. in big poly

bags of size 25 cm as per direction of the officer-in-charge.
No. 94 60 5640.00

2.9
Supply, Stacking and Planting of Tabebuia sp. plant of height 150-165 cm. in big polybags of size 25

cm as per direction of the officer-in-charge.
No. 14 85 1190.00

2.10

Supply, Stacking and Planting of koelreuteria paniculata (Golden rain tree) plant of height 150-

165cm. in big poly bags of size 25 cm as per direction of the officer-in-charge.
No. 40 600

24000.00

C COLLUMNAR FLOWERING TREES

2.11
Supply, Stacking and Planting of Grevillea robusta (Silver Oak) plant of height 150-165 cm. in big

poly bags of size 25 cm as per direction of the officer-incharge
No. 268 50 13400.00

D LARGE EVERGREEN TREES

2.12
Supply, Stacking and Planting of Azadirachta indica ( Neem ) plant of height 120-

130cm in big polybag of size 25 cm as per direction of the officer-in-charge.
No. 70 65 4550.00

2.13
Supply, Stacking and Planting of Chukrassia tabularis plant of height 150-165 cm. in big poly bags

of size 25 cm as per direction of the officer-in-charge.
No. 50 65 3250.00

2.14
Supply, Stacking and Planting of Nauclea cadamba (Kadam) plant of height 150-165cm. in big poly

bag of size 25 cm as per direction of the officer-in-charge.
No. 49 65 3185.00

2.15
Supply, Stacking and Planting of Polyalthia longifolia (Ashok) plant of height 180-

195 cm. in gunny bag of size 30 cm as per direction of the officer-incharge.
No. 30 100 3000.00

2.16
Supply, Stacking and Planting of Schleichera trijuga (Kusum) plant of height 150-

165 cm. in big poly bags of size 25 cm as per direction of the officer-in-charge.
No. 33 70 2310.00

E LARGE FRAGRANT TREES

2.17
Supply, Stacking and Planting of Mimusops elengi (Maulsri) plant of height 150-165

cm. in big poly bag of size 25 cm as per direction of the officer-in-charge.
No. 130 125 16250.00

F MEDIUM FRAGRANT TREES

2.18
Supply, Stacking and Planting of Fishtail palm plant of ht. 270-300 cm bottom girth 40-50 cm well

developed in big size HDPE bags as per direction of the officer-in-charge.
No. 15 550 8250.00

2.19
Supply, Stacking and Planting of Foxtail palm plant of ht. 240-270 cm bottom girth 35-40 cm well

developed in big size HDPE bags as per direction of the officer-in-charge.
No. 45 650 29250.00
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S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

2.20

Supply, Stacking and Planting of Plumeria alba plant of height 165-180 cm. with 3-4branches and

thick stem in big size HDPE bags as per direction of the

officer-in-charge.
No. 159 225 35775.00

2.21

Supply, Stacking and Planting of Plumeria rubra plant of height 120-150 cm. with 3-4 branches and

thick stem in big size HDPE bags as per direction of the

officer-in-charge.
No. 218 400 87200.00

G SHRUBS

2.22

Supply, Stacking and Planting of Duranta Golden plant, having ht.15 to 20 cm bushty shape plant

with fresh and healthy leaves in 20 cm size of Earthen Pot / Plastic Pot & as per direction of the

officer-in-charge.
Each 10000 21.55 2,15,500.00       

2.23
Supply, Stacking and Planting of plant Ficus panda of height 30-45 cm. with 3-4 branches and

healthy foliage in p.bag of size 20 cm as per direction of the officer-in-charge.
Each 10000 100 10,00,000.00     

2.24
Supply, Stacking and Planting of plant Hamelia patens of height 30-45 cm. with 3-4 branches in

poly bags of size 20 cm as per direction of the officer-in-charge.
Each 2500 45 1,12,500.00       

2.25

Supply, Stacking and Planting of plant Lantana Camara (Raimunia) of height 30-45 cm.

with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the officer-

in-charge. Each. 250 140 35000.00

2.26

Supply, Stacking and Planting of plant Ficus Longisland (Indian Fig) of height 30-45 cm.

with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the officer-

in-charge. Each 1200 140 168000.00

2.27

Supply, Stacking and Planting of plant Eranthemum Nigrum (Black Kodia) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 6000 140 840000.00

2.28

Supply, Stacking and Planting of plant Cherodendrum Enermi (Sankuppi) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 2000 80 160000.00

2.29

Supply, Stacking and Planting of plant Galphimia Glauca (Spray of Gold) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 1200 90 108000.00

2.30

Supply, Stacking and Planting of plant Plumbago Capensis (Neela Chitrak) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 1200 75 90000.00

PART C Page 4 of 6



S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

2.31

Supply, Stacking and Planting of plant Tabernaemontana Coronaria 'Variegata' (Chandi) of

height 30-45 cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per

direction of the officer-in-charge. Each 750 50 37500.00

2.32

Supply, Stacking and Planting of plant Hibiscus Snowflakes (Gudhal) of height 30-45 cm.

with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the officer-

in-charge. Each 500 50 25000.00

2.33

Supply, Stacking and Planting of plant Hymenocalis Littoralis (Spider Lilly) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 500 50 25000.00

2.34

Supply, Stacking and Planting of plant Canna indica 'Red' (Sarvajaya) of height 30-45 cm.

with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the officer-

in-charge. Each 750 50 37500.00

2.35

Supply, Stacking and Planting of plant Canna indica 'Yellow' (Indian Shot) of height 30-45

cm. with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the

officer-in-charge. Each 1000 50 50000.00

2.36

Supply, Stacking and Planting of plant Alpinia Speciosa (Shell Flower) of height 30-45 cm.

with 3-4 branches and healthy foliage in p.bag of size 20 cm as per direction of the officer-

in-charge. Each 1000 60 60000.00

H GROUND COVERS

2.37

Providing ,stacking and planting of Iresine herbstii ( Carpet Effect ) (laal saag) plant, of height 20-

30 cm. full of branches well developed in 15 cm size of Earthen Pot / Plastic Pot & as per direction

of the officer-in-charge. 
Each 3500 15.40 53,900.00          

2.38 Providing ,stacking and planting of Pilea Muscosa ( Carper effect ) (Gun Powder) plant,

of height 20-30 cm. full of branches well developed in 15 cm size of Earthen Pot / Plastic

Pot & as per direction of the officer-in-charge. Each 900 40 36000.00

2.39

Providing ,stacking and planting of Wedelia Trilobata ( Carpet Effect ) (Peela Bhangara)

plant, of height 20-30 cm. full of branches well developed in 15 cm size of Earthen Pot /

Plastic Pot & as per direction of the officer-in-charge. Each 3000 45 135000.00

2.40 Providing ,stacking and planting ofRhoeo Spathacea ( Carpet Effect ) (Moses in the

cradle) plant, of height 20-30 cm. full of branches well developed in 15 cm size of Earthen

Pot / Plastic Pot & as per direction of the officer-in-charge . Each 2800 30 84000.00

2.41

Providing ,stacking and planting of Kalanchoe Blossfeldiana ( Carpet Effect ) plant, of

height 20-30 cm. full of branches well developed in 15 cm size of Earthen Pot / Plastic Pot

& as per direction of the officer-in-charge . Each 500 30 15000.00
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S.No. Description.

Unit. Qty

Ext. Dev

Rate in Figures            

(in Rs.)

 Amount                 

( in Rs.)

1 2 3 4 6 8

3.0 MAINTENANCE -

3.1

Comprehensive maintenance of the entire green area and features i.e lawn, trees,

shrubs, hedge, flower beds, creepers ec. including hoeing, pruning replacement of plants,

gap filling, watering, mowing of lawn, clipping of hedge, removal of garden waste,

applying insecticide, pesticide and fertilisers ( whenever required ) top dressing of lawn

with good earth and manure and maintainance of other garden related works as directed

by Officer -in-charge including Good earth, manure, fertiliser, insecticide pesticide etc and

All T& P articles & stock material.

Month 24 15000 360000.00

Total in Figures
10430538.0

Quoted Rates in Figures ( Percentage)

Quoted Rates in Words ( Percentage)

Less(-)/ Above(+)

* NOTE: Trees to be planted in August - 19 and Rest of the work to be taken up in 2nd phase in Feb 20.
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 robusta @4m.c/c
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koelreuteria

paniculata 
@5m.c/c
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variegata @5m.c/c

12NOS. jacaranda

mimosifolia @5m.c/c
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variegata @5m.c/c
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mimosifolia @5m.c/c

6 NOS. Anthocephalus

cadamba @6 m. c/c

9 NOS. koelreuteria

paniculata @6 m.c/c

3 NOS. Anthocephalus

cadamba@6 m. c/c
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cadamba @6 m. c/c
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cadamba @6 m. c/c
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cadamba
 @6 m. c/c
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12NOS. bauhinia

variegata @5m.c/c
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6 NOS. tabebuia

argentea@6 m.c/c

18 NOS. bauhinia

variegata @5m.c/c

13NOS. jacaranda

mimosifolia @5m.c/c

18 NOS. bauhinia

variegata @5m.c/c

9 NOS. jacaranda

mimosifolia @5m.c/c

11NOS. delonix regia

@ 6 m.Ø

21 NOS. bauhinia

variegata @5m.c/c

12 NOS. bauhinia

purpurea @6 m. c/c

14 NOS. erythrina

blakei @5 m. c/c
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4 NOS. Plumeria

 alba @ 3m. c/c

8 NOS. Plumeria

 alba @ 3m. c/c

4 NOS. Plumeria

 alba @ 3m. c/c

3 NOS. Plumeria

 alba @ 3m. c/c
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Plumeria

 alba 
@ 3m. c/c

4 NOS. Plumeria

 alba@ 3m. c/c

8 NOS. Plumeria

 alba @ 3m. c/c

6 NOS. 
Plumeria

 alba 
@ 3m. c/c

3 nos. Delonix regia

@ 6m. Ø
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38 NOS. 
Plumeria

 alba 
@ 3m. c/c
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 rubra 
@ 3m. c/c
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	CPWD-6 FOR TENDERING
	A part of earnest money is acceptable in the form of bank guarantee also. In such case, 50% of earnest money or ₹ 20 lakh, whichever is less, will have to be deposited in shape prescribed above, and balance may be deposited in shape of Bank Guarantee of any schedule bank having validity for 6 months or more from the last date of receipt of bids.
	Bid/ tender documents submitted by intending bidders shall be opened only of those bidders, whose original EMD deposited along with the tender and other documents placed envelope are found in order.
	10. 	The bid submitted shall become invalid if:
	16. 	The competent authority on behalf of the Director, INST, Mohali does not bind itself to accept the lowest or any other bid and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidders shall be summarily rejected.
	17.    Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the contractors who resort to canvassing will be liable for rejection.
	18. 	The competent authority on behalf of Director, INST Mohali reserves to himself the right of accepting the whole or any part of the bid and the bidders shall be bound to perform the same at the rate quoted.
	19. 	The contractor shall not be permitted to bid for works in the INST / CPWD Circle (Division in case of contractors of Horticulture/ Nursery category) responsible for award and execution of contracts, in which his near relative is posted a Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the Central Public Works Department or in the Ministry of Urban Development. Any breach of this condition by the contractor would render him liable to be removed from the approved list of contractors of this Department.
	20. 	No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties in an Engineering Department of the Government of India is allowed to work as a contractor for a period of one year after his retirement from Government service, without the prior permission of the Government of India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained the permission of the Government of India as aforesaid before submission of the bid or before submission of the bid or engagement in the contractor’s service.
	21. 	The bid for the works shall remain open for acceptance for a period of Sixty (60) days from the date of opening of technical bid in case bids are on 2 or 3 bid/ envelop system. If any bidders withdraws his bid before the said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the bid which are not acceptable to the department, then the Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders shall not be allowed to participate in the re-bidding process of the work.
	22. 	This notice inviting Bid shall form a part of the contract document. The successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 60 days from the stipulated date of start of the work, sign the contract consisting of:
	a)	The Notice Inviting Bid, all the documents including additional conditions, specifications and drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates quoted online at the time of submission of bid and acceptance thereof together with any correspondence leading thereto
	b)	Standard C.P.W.D. Form 7.
	c)	Standard General Condition of Contract for CPWD 2014 (including SP XX dated amended upto last date of receipt of tender).
	24.	GST or any other tax applicable in respect of inputs procured by the contractor for this contract shall be payable by the contractor and Government will not entertain any claim whatsoever in respect of the same. However, component of GST at time of supply of service (as provided in CGST Act 2017) provided by the contract shall be varied if different from that applicable on the last date of receipt of tender including extension if any.
	Director, INST, Mohali
	�CPWD FORM NO. 7
	GOVERNMENT OF INDIA
	INSTITUTE OF NANO SCIENCE, PUNJAB.
	STATE:	                                                                                       Punjab
	PERCENTAGE RATE TENDER & CONTRACT FOR WORKS
	Dated .......................XX			Signature of Contractor....................................
	Witness: - .................XX.			Postal Address: - ...............................................
	Address: - .................XX.
	Occupation: - ...........XX.
							Telephone No.
							Mobile:-
							E-Mail:-
	ACCEPTANCE
	The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and on behalf of the INST, Mohali for a sum of ₹......................... (Rupees.....................................................................................
	 The letters referred to below shall form part of
	this contract agreement.				For & on behalf of INST, Mohali
	i)    ……………… XXX				Signature................................................
	 ii)   ……………… XXX	
	iii)   ……………… XXX	
	iv)   ……………… XXX	
	Dated: .................................                                      	Authorized Signatory, INST
	XXX: To be filled by the INST
	XX: To be filled by the Contractor
	PERFORMA OF SCHEDULES (A TO F)
	SCHEDULE ‘A’
	Schedule of quantities-	As per Part –C of Page – 1-7
	SCHEDULE ‘B’
	Schedule of materials to be issued to the contractor.
	S. No.	Description of item.		Quantity.	Rate in figures & words	    Place of 
								at which the material will          issue
								be charged to the contractor
	 (1)		(2)			   (3)		       (4)			           (5)
			NIL
								
	SCHEDULE ‘C’
	Tools and plants to be hired to the contractor
	S.No.		Description.		Hire charges per day  	                Place of Issue
					
	NIL
	SCHEDULE ‘D’	
	Extra schedule for specific requirements/ documents for the work, if any.
	a) Technical Specifications.			-  Part – B - Page No. 2 to 157
	b) Tender drawings List                      	-  Part–B–Annexure –I
	Clause-18:	List of mandatory machinery tools 
	& Plants to be deployed by the 
			Contractor at site				N.A.
	Clause-25: Dispute Redressal Committee (DRC)
	Clause-36 (i)
	ii)        Variations permissible on theoretical quantities.
	a) Cement						2% plus/ minus.
	b) Steel Reinforcement and structure steel 
	Sections for each diameter, section and category.	2% plus/ minus.
	c) Bitumen for all work.				2.5% Plus only & Nil on minus 
	                                                                                  side.
	d) All other materials                                            	Nil
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